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ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Edition 4.1 Code 2101 March 2005 2005

edition prepared by the Joint Building Contracts Committee, shall

be the agreement, amended as hereinafter described

The Preliminaries for use with the JBCC Series 2000 Principal

Building Agreement (May 2005 edition) prepared by the Joint

Building Contracts Committee, shall be deemed to be incorporated

in these bills of quantities

Contractors are referred to the above-mentioned documents for

the full intent and meaning of each clause thereof

These clauses are hereinafter referred to by clause number and

heading only. Where standard clauses or alternatives are not

entirely applicable to this contract such modifications, corrections

or supplements as will apply are given under each relevant clause

heading and such modifications, corrections or supplements shall

take precedence notwithstanding anything contrary contained in

the above-mentioned documents

Where any item is not relevant to this specific contract such item is

marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in any of the

contract documents including the Principal Building Agreement and

the Preliminaries, the provision of the "Preliminaries" as hereinafter

set forth shall prevail and shall take precedence

PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as published by the

Association of South African Quantity Surveyors shall be deemed to

be incorporated in these bills of quantities and no claim arising from

brevity of description of items fully described in the said Model

Preambles for Trades will be entertained
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Supplementary preambles to the Model Preambles covering clauses

of a general nature, clauses pertaining to specific materials and

amendments to clauses in the Model Preambles are incorporated in

these bills of quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these bills of

quantities must take account of and include for all of the

obligations, requirements and specifications given in the Model

Preambles and in any supplementary preambles

GENERAL

If Alternative A as set out in clause B10.3 hereinafter is to be used

for the adjustment of the preliminaries each item priced is to be

allocated to one or more of the three categories "F", "T" or "V" as

the case may be below such item, where "F" denotes a fixed

amount (amount not to be varied), "T" denotes an amount variable

in proportion to time and "V" denotes an amount variable in

proportion to value

SECTION A - PRINCIPAL BUILDING AGREEMENT

Definitions (A1)

Definitions and interpretation (clause 1)

1 F:............................. V:............................ T:............................ Item 1

Objective and Preparation (A2 to A14)

Offer acceptance and performance (clause 2)

2 F:............................. V:............................ T:............................ Item 1

Documents (clause3)

3 F:............................. V:............................ T:............................ Item 1

Design responsibility (clause 4)

4 F:............................. V:............................ T:............................ Item 1
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Employer's agents (clause 5)  

5 F:............................. V:............................ T:............................ Item 1

The principal agent shall:- monitor and control progress and

scheduling- monitor all contract conditions, and- coordinate the

efforts of the employer's agents, the contractor and

subcontractorsThe powers conferred on the principal agent in

terms of this clause and/or the exercising of these powers shall not

be construed as removing or diminishing any of the obligations of

the Contractor in terms of the Principal Building Agreement,

whether financial, contractual or otherwise, nor shall the exercising

of these powers create any privity of contract as between the

Employer or his agents on the one part and the Contractor or

subcontractors or suppliers on the other part

The principal agent reserves the right to attend and participate in all 

contractor/subcontractor's meetings, to invite other employer's

agents to attend such meetings at his discretion and to converse

and chair any such meetings if the contractor is derelict in his duty

in arranging such meetings to the degree of frequency and

comprehensiveness dictated in the opinion of the project manager

by the circumstances and exigencies of the construction process

Site representative (clause 6)   

6 F:............................. V:............................ T:............................ Item 1

Compliance with regulations (clause 7)

7 F:............................. V:............................ T:............................ Item 1

Works risk (clause 8)     

8 F:............................. V:............................ T:............................ Item 1

Carried Forward R

5 Marota Primary School



Brought Forward R

Indemnities (clause 9)   

9 F:............................. V:............................ T:............................ Item 1

Works insurances (clause 10)

10 F:............................. V:............................ T:............................ Item 1

Liability insurances (clause 11)

11

F:............................. V:............................ T:............................ Item 1

Effecting insurance (clause 12)

12 F:............................. V:............................ T:............................ Item 1

13 NO CLAUSE N/A

Security (clause 14) 

14 F:............................. V:............................ T:............................ Item 1

Execution (A15-A23)

Preparation for and execution of the works (clause 15)

15 F:............................. V:............................ T:............................ Item 1

Access to the works (clause 16) 

16 F:............................. V:............................ T:............................ Item 1

Contract instructions (clause 17) 

17 F:............................. V:............................ T:............................ Item 1
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Setting out of the works (clause 18)

18 F:............................. V:............................ T:............................ Item 1

The contractor shall notify the principal agent if any encroachments

of adjoining foundations, buildings, structures, pavements,

boundaries, etc exist in order that the necessary arrangements may

be made for the rectification of any such encroachments

Assignment (clause 19) 

19 F:............................. V:............................ T:............................ Item 1

The contractor shall not cede his rights or delegate his obligations in

terms of this agreement unless specifically called for by the

employer

Nominated subcontractors (clause 20)  

20 F:............................. V:............................ T:............................ Item 1

Selected subcontractors (clause 21) 

21 F:............................. V:............................ T:............................ Item 1

Written proof is required from subcontract tenderers at tendering

that they can meet the JBCC Selected Subcontract Agreement or

other tender agreements and provide security in terms of the

agreement. If the above is not provided the tender may not be

accepted All amounts allowed under Provisional Amounts are

intended to be awarded to Selected Subcontractors

Employer's Direct Contractors (clause 22) 

22 F:............................. V:............................ T:............................ Item 1

Contractor's Domestic Sub-Contractors (Clause 23)  

23 F:............................. V:............................ T:............................ Item 1
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Completion (A24-A30)

Practical completion (clause 24)

24 F:............................. V:............................ T:............................ Item 1

Works completion (clause 25)

25 F:............................. V:............................ T:............................ Item 1

Final completion (clause 26) 

26 F:............................. V:............................ T:............................ Item 1

Latent defects liability period (clause 27) 

27 F:............................. V:............................ T:............................ Item 1

Sectional completion (clause 28)

28 F:............................. V:............................ T:............................ Item 1

Revision of date of practical completion (clause 29)  

29 F:............................. V:............................ T:............................ Item 1

The removal and replacement of materials and/or workmanship

that do not conform to specification or drawings shall not

constitute grounds for an extension of the construction period nor

for an adjustment to the contract sum (clause 29.3)

Penalty for non-completion (clause 30) 

30 F:............................. V:............................ T:............................ Item 1
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Payment (A31 - A35)

Interim payment to the contractor (clause 31) 

31 F:............................. V:............................ T:............................ Item 1

Adjustment to the contract value (clause 32) 

32 F:............................. V:............................ T:............................ Item 1

Where prices are submitted by the contractor or

nominated/selected subcontractors during the progress of the

works in respect of contract instructions or in regard to a claim

under the terms of the contract and notwithstanding the fact that

such prices may be used in an interim payment certificate, there is

to be no presumption of acceptance. Should the principal agent

wish to accept any such prices prior to the issue of the final

certificate, it will be in writing

Recovery of expense and loss (clause 33)

33 F:............................. V:............................ T:............................ Item 1

Final account and final payment (clause 34)  

34 F:............................. V:............................ T:............................ Item 1

The employer shall not pay any interest on amounts payable to the

contractor for one hundred and forty two (142) days after the date

of issue of the certificate of practical completion

The employer shall, however, pay interest to the contractor at the

rate stipulated in clause 34.11 on any amounts payable to the

contractor more than one hundred and forty two (142) days after

the date of issue of the certificate of practical completion but only

for such period as the settlement of the final account is delayed by

the non-performance of the principal agent or the employer or his

agents. In evaluating non-performance for purposes of this clause a

reasonable time shall be allowed to the employer or his agents to

respond to any matter brought to his/their attention and which

may affect the settlement of the final account
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Payment to other parties (clause 35)

35 F:............................. V:............................ T:............................ Item 1

Cancellation (A36-A39)

Cancellation by employer - contractor's default (clause 36) 

36 F:............................. V:............................ T:............................ Item 1

Cancellation by employer - loss and damage (clause 37)

37 F:............................. V:............................ T:............................ Item 1

Cancellation by contractor - employer's default (clause 38)  

38 F:............................. V:............................ T:............................ Item 1

Cancellation - cessation of the works (clause 39) 

39 F:............................. V:............................ T:............................ Item 1

Dispute (A40)

Dispute Settlement (clause 40)

40 F:............................. V:............................ T:............................ Item 1

Substitute Provisions (A41)

State clauses (Clause 41)

41 F:............................. V:............................ T:............................ Item 1

Information necessary for the completion of those clauses

contained in the schedule which are necessary for tender purposes

is given hereunder
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THE SCHEDULE

Information necessary for completion of those clauses contained in

the schedule which are necessary for tender purposes is given

hereunder

Pre-tender information (clause 42)

42 F:............................. V:............................ T:............................ Item 1

42.1  	CONTRACTING AND OTHER PARTIES

42.1.1 Employer:  As per infomation on the tender data

42.1.2 	 Principal Agent:  As per the infomation on the Tender data

42.1.3 	Architect: Afro Architectural

42.1.4Quantity Surveyor:

Structural :

42.1.5 Civil:

42.1.6 Electrical Engineer:

42.1.6 Mechanical Engineer:
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42.2  	CONTRACT DETAILS

42.2.1 	Works Description: Construction of sanitation facilities

42.2.2 Site Description: as per the infomation on the tender data

	

42.2.3 	Work or installations by direct contractors:  N/A

42.2.4 This agreement is for a government contract where there

are specific options that are applicable to a State organ only

 Yes

42.2.5 Date on which possession of the site is intended to be

given: 

UNKNOWN

42.2.6 Period for the commencement of the works after the

contractor takes posse

42.2.7 For the works as a whole. Intended date of practical

completion and the penalty per calendar day 3 months after

contractual commencement date Date Penalty Amount The

penalty per calender day shall be 0.05% of the tenderd amount (

inclusive of value added tax)

Carried Forward R

12 Marota Primary School



Brought Forward R

42.2.8 For the works in sections: Intended date of practical

completion and the penalty per calender day Section

1.N/A........................................ DateR.N/A........................ Penalty

Amount

42.2.9 The law applicable to this agreement shall be that of South

Africa     (country)

42.3 	INSURANCES

42.3.1 Contract works insurance to be effected by:Contractor: For

the Sum of R Contract Amount 20.00 % With a deductible of - to be

determined by the contractor

42.3.2 	Supplementary insurance is required No

42.3.3 Public liability insurance to be effected by:Contractor: For

the Sum of R 2 500 000-00With a deductible of - to be determined

by the contractor

42.4 	DOCUMENTS

42.4.1 Waivers of contractors lien or right of continuing possession

is required  	Yes

42.4.2 Number of construction document copies to be supplied

to the contractor free of charge: 3   Number of
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42.4.3 Bills of Quantities/Lump sum document schedule of rates

drawn up in accordance with: â€œStandard System of Measuring

Buildersâ€™ Workâ€•

42.4.4 On acceptance of the tender the bills of quantities/lump

sum document is to be submitted within working days The priced

bills of quantities must be handed in with the tender

42.4.5 JBCC Engineering General Conditions are to be included in

the contract documents: No

42.4.6 The contract value is to be adjusted using escalation

adjustment indices Yes Where JBCC CPAP is to be used Base

Month    July 2010

42.4.7 Details of changes made to the provision of JBCC standard

documentation:

SECTION B:  PRELIMINARIES

Definitions and interpretation (B1)

Definition and interpretation (B1.1 - B1.4.6)

43 F:............................. V:............................ T:............................ Item 1

Documents (B2)

Checking of documents (B2.1)  

44 F:............................. V:............................ T:............................ Item 1

Provisional bills of quantities (B2.2) 

45 F:............................. V:............................ T:............................ N/A
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Availability of construction documentation (B2.3)

46 F:............................. V:............................ T:............................ Item 1

Interests of agents (B2.4)

47 F:............................. V:............................ T:............................ Item 1

Priced documents (B2.5) 

48 F:............................. V:............................ T:............................ Item 1

Tender submission (B2.6)

49 F:............................. V:............................ T:............................ Item 1

Defined works area (B3.1)   

50 F:............................. V:............................ T:............................ Item 1

The site (B3)

Geotechnical investigation (B3.2)   

51 F:............................. V:............................ T:............................ Item 1

Inspection of the site (B3.3)

52 F:............................. V:............................ T:............................ Item 1

Existing premises occupied (B3.4)

F:............................. V:............................ T:............................

Previous work - dimensional accuracy (B3.5)

F:............................. V:............................ T:............................

Previous work - defects (B3.6)   

F:............................. V:............................ T:............................
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Services - known (B3.7)  

53 F:............................. V:............................ T:............................ Item 1

Services - unknown (B3.8)  

54 F:............................. V:............................ T:............................ Item 1

Protection of trees etc (B3.9) 

55 F:............................. V:............................ T:............................ Item 1

Articles of value (B3.10)  

56 F:............................. V:............................ T:............................ Item 1

Management of contract (B4)

Inspection of adjoining properties etc (B3.11)

57 F:............................. V:............................ T:............................ Item 1

Management of the works (B4.1) 

58 F:............................. V:............................ T:............................ Item 1

Programme for the works (B4.2) 

59 F:............................. V:............................ T:............................ Item 1

Progress meetings (B4.3) 

60 F:............................. V:............................ T:............................ Item 1
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Technical meetings (B4.4) 

61 F:............................. V:............................ T:............................ Item 1

Labour and Plant records (B4.5) 

62 F:............................. V:............................ T:............................ Item 1

Samples, Shop Drawings and Manufacturer's Instructions (B5)

Samples of materials (B5.1) 

63 F:............................. V:............................ T:............................ Item 1

Workmanship samples (B5.2)  

64 F:............................. V:............................ T:............................ Item 1

Shop drawings (B5.3) 

65 F:............................. V:............................ T:............................ Item 1

Compliance with Manufacturer's Instructions (B5.4) 

66 F:............................. V:............................ T:............................ Item 1

Temporary works and plant (B6)

Deposits and fees (B6.1) 

67 F:............................. V:............................ T:............................ Item 1

Enclosure of the works (B6.2) 

68 F:............................. V:............................ T:............................ Item 1

Advertising (B6.3) 

69 F:............................. V:............................ T:............................ Item 1
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Plant, equipment, sheds and offices (B6.4) 

70 F:............................. V:............................ T:............................ Item 1

Main notice board (B6.5) 

71 F:............................. V:............................ T:............................ Item 1

Subcontractors' notice board (B6.6) 

72 F:............................. V:............................ T:............................ N/A

Temporary services (B7)

Location (B7.1)

73 F:............................. V:............................ T:............................ Item 1

Water (B7.2) Option [A] shall apply 

74 F:............................. V:............................ T:............................ Item 1

Electricity (B7.3) Option [A] shall apply  

75 F:............................. V:............................ T:............................ Item 1

Telecommunication facilities (B7.4)  

76 F:............................. V:............................ T:............................ Item 1

Ablution facilities (B7.5) Option [A] shall apply 

77 F:............................. V:............................ T:............................ Item 1

Prime cost amounts (B8)

Responsibility for prime cost amounts (B8.1) 

78 F:............................. V:............................ T:............................ Item 1
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Attendance on N/S Subcontractors (B9)

General attendance (B9.1)

79 F:............................. V:............................ T:............................ Item 1

Special attendance (B9.2) 

80 F:............................. V:............................ T:............................ Item 1

Commissioning - Fuel, water and power (B9.3)  

81 F:............................. V:............................ T:............................ Item 1

Financial aspects (B10)

Statutory taxes, duties and levies (B10.1)  

F:............................. V:............................ T:............................ Item 1

Payment of preliminaries (B10.2) Option [B]  shall apply  

82 F:............................. V:............................ T:............................ Item 1

Adjustment of preliminaries (B10.3) Option [A]  shall apply 

83 F:............................. V:............................ T:............................ Item 1

Payment certificate cash flow (B10.4) 

84 F:............................. V:............................ T:............................ Item 1

General (B11)

Protection of works (B11.1)  

85 F:............................. V:............................ T:............................ Item 1
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Protection/isolation of existing/sectionally occupied works (B11.2) 

86 F:............................. V:............................ T:............................ Item 1

Security of the Works (B11.3) 

87 F:............................. V:............................ T:............................ Item 1

Notice before covering work (B11.4)   

88 F:............................. V:............................ T:............................ Item 1

Disturbance (B11.5) 

89 F:............................. V:............................ T:............................ Item 1

Environmental Disturbance (B11.6)

90 F:............................. V:............................ T:............................ Item 1

Works cleaning and clearing (B11.7)

91 F:............................. V:............................ T:............................ Item 1

Vermin (B11.8) 

92 F:............................. V:............................ T:............................ Item 1

Overhand work (B11.9)  

93 F:............................. V:............................ T:............................ Item 1

Instruction manuals and guarantees (B11.10) 

94 F:............................. V:............................ T:............................ Item 1

As built information (B11.11) 

95 F:............................. V:............................ T:............................ Item 1

Tenant Installations (B11.12)

96 F:............................. V:............................ T:............................ Item 1
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Schedule of variables (B12)

Pre-tender information (B12.1) 

97 F:............................. V:............................ T:............................ Item 1

12.1.1 Provisional bills of quantities (B2.2) The quantities are

provisional:        

  No

12.1.2 Availability of construction documentation (B2.3)

	Construction documentation is not complete

No

12.1.3 	Interest of agents (B2.4)

12.1.4 	Defined works area (B3.1)

12.1.5 	Geotechnical investigation (B3.2) N/A

12.1.6 	Existing premises occupied (B3.4)

12.1.7 	Previous work - dimensional accuracy (B3.4)

12.1.8 	Previous work - defects (B3.5)

12.1.9 	Services - known (B3.7)

12.1.10 Protection of trees (B3.9) All trees should be protected

and only on instruction of the Principal Agent may any trees be

removed

12.1.12 	Enclosure of the works (B6.2)
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12.1.11 	Inspection of adjoining properties (B3.11)

12.1.13 Offices (B6.4.3) An office for the clerck of works should be

provided

12.1.14	Main notice board (B6.5) YES

12.1.15 Subcontractors notice board (B6.6) A notice board is

required No

12.1.16	Water (B7.2) 	Alternative Selected: A

12.1.17	Electricity (B7.3) 	Alternative selected: A

12.1.18	Telecommunications (B7.4)

12.1.19	Ablution facilities (B7.5) 	Alternative selected:  A

12.1.20	Protection of existing/sectionally occupied works (B11.2)

12.1.21 	Special attendance (B9.2) 	Subcontractor (1) details:	N/A

12.1.22	Protection of the works (B11.1) 	N/A

12.1.23	Disturbance (B11.5) 	N/A
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12.1.24 	Environmental Disturbance (B11.6) 	N/A

Post tender information (B12.2)

12.2.1 	Payment of preliminaries 	Alternative selected:  B

12.2.2 	Adjustment of preliminaries 	Alternative selected: A

12.2.3 	Additional agreed preliminaries items 	N/A

SECTION  C: SPECIFIC PRELIMINARIES

Any special items to meet the particular circumstances of a specific

project are embodied in this section. Where required for an aspect

of the works to be executed according to a design by a consulting

engineer, a recital of the headings to the individual clauses of the

JBCC Engineering General Conditions are included

Site instructions Instructions issued on site are to be recorded in

triplicate in a site instruction book which is to be maintained on site

by the contractor  

98 F:............................. V:............................ T:............................ Item 1

Black economic empowerment and training  

99 F:............................. V:............................ T:............................ Item 1

Proprietary branded products 

100 F:............................. V:............................ T:............................ Item 1
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Testing of flat roof waterproofing for watertightness Flat roof

waterproof areas shall be prepared with small sand dykes around

them of a size and enclosing an area approved by the principal

agent, flooded with water and kept "ponded" for at least 36 hours

as a test to ensure the watertightness of the waterproofing and

before any further construction work is carried out above the

waterproofing

101 F:....................... V:........................... T:............................ Item 1

The contractor shall take delivery of, handle, store, use, apply

and/or fix all proprietary branded products in strict accordance with

the manufacturers' instructions after consultation with the

manufacturer's authorised representative

Contract instructions 

102 F:....................... V:........................... T:............................ Item 1

Contract instructions issued on site are to be recorded in triplicate

in a contract instruction book which is to be supplied and

maintained on site by the contractor

Labour record

103 F:....................... V:........................... T:............................ Item 1

At the end of each week the contractor shall provide the principal

agent with a written record, in schedule form, reflecting the

number and descriptions of tradesmen and labourers employed by

him and all subcontractors on the works each day of that week

Plant record

104 F:....................... V:........................... T:............................ Item 1

At the end of each week the contractor shall provide the principal

agent with a written record, in schedule form, reflecting the

number, type and capacity of all plant, excluding hand tools used on

the works each day of that week
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Guarantees

105 F:....................... V:........................... T:............................ Item 1

Where guarantees are called for, the contractor shall obtain a

written guarantee, addressed to the employer, from the firm

supplying the materials and/or doing the work and shall deliver

same to the principal agent on the certified completion of the

contract. The guarantee shall state that workmanship, materials

and installation are guaranteed for a specified period from the date

of certified completion of the contract, and that any defects that

may arise during the specified period shall be made good at the

expense of the firm supplying the materials and/or doing the work,

upon written notice from the principal agent to do so. This

guarantee will not be enforced if the work is damaged by defects in

the construction of the building in which case the responsibility for

replacement shall rest entirely with the contractor. The principal

agent shall be the sole judge of the cause responsible for defects in

the work and his decision shall be final and binding in terms of

clause 40.2 of the agreement

Overtime  

106 F:............................. V:............................ T:............................ Item 1

Should overtime be required to be worked for any reason

whatsoever, the costs of such overtime are to be borne by the

contractor unless the principal agent has specifically authorised, in

writing, prior to execution thereof, that costs for such overtime are

to be borne by the employer

Co-operation of contractor for cost management 

107 F:............................. V:............................ T:............................ Item 1
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It is specifically agreed that the contractor accepts the obligation of

assisting the professional consultants in implementing proper cost

management. The contractor will be advised by the principal agent

of all cost management procedures which will be implemented to

ensure that the final building cost does not exceed the budget. The

quantity surveyor undertakes to make available to the contractor all

budgetary allowances and cost assessments/reports to enable the

proper procedures to be implemented and the contractor will

attend all cost plan review and cost management meetings. The

contractor undertakes to extend these procedures in regard to all

subcontractors

Occupational Health and Safety Specification  

108 F:............................. V:............................ T:............................ Item 1

Any Principal Contractor entering into a contract with The

Developer must achieve an acceptable level of Occopational Health

and Safety performance. Refer to "Project Specification" and

"Safety, Health and Environmental Evaluation Questionaire" The

contractor to comply with all provisions of the above and to be

enforced on all selected and or other sub-contractors, as no claim

afterwards will be entertained

SUMMARY OF CATEGORIES

Category : Fixed   ..........................................  

Category : Value    ..........................................  

Category : Time     ..........................................  
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BUILDING WORKS - M4 x 2 (1 X MALE 

EDUCATORS AND 1 X BOYS)



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 134

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 134

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 16

4 Pit m³ 46

5 For aprons thickenning m³ 4

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 8

7 Hard rock m³ 4

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 50

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 94
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Keeping excavations free of water.

10 Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or prescribed stock

piles on site compacted to 93% Mod AASHTO density

11 Under floors, steps, pavings, etc. m³ 16

12 Backfilling to trenches, holes, etc. m³ 8

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 46

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 50

15 Compaction of ground surface to aprons etc including scarifying for

a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 58

Prescribed density tests on filling

16 Modified AASHTO Density tests No 8

SOIL POISONING

Soil insecticide

17 Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 46

18 To bottom of concrate aprons m² 46

19 To bottoms and sides of trenches, etc. m² 38
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 10

2 Ditto, but surface bed in pit m³ 8

3 2Aprons cast in panels m³ 6

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 66

5 Thickening down apron on edge 110mm deep x 200mm wide m 22

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 4

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 46

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 8

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 50
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FORMWORK

Rough formwork to sides:

10 Edges, risers, ends and reveals not exceeding 300mm high or wide m 66

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 24

12 Leave or form 500mm diameter opening in top of floor slab No 8

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 46
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick" shall

represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be

deemed to include having the outer face of the inner skin bagged

with 1:6 cement and sand mixture and sealed with two coats

"Brixeal" bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 18

2 One brick walls in pit m² 30

3 4Half brick corbelling in pit m 12

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 8

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 42

6 One brickwork for face brick walls pointed both sides m² 114

7 Extra over brickwork for face brickwork in beamfilling m² 8

8 Fair raking and cutting m 22
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 5 000.00/1000 delivered to site excluding VAT)

pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels pointed 

on two sides and 110mm soffit m 16

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 12

11 Fair cutting and fitting around pipe not exceeding 100mm

diameter. No 12

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 250

13 150mm Wide reinforcement built in horizontally m 724

Turning pieces

14 220mm Wide turning piece to lintel etc m 14

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed to

timber and other built into brickwork No 22

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 18

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air bricks

including making good reveals and gauze No 16
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 10

One layer of 250 micron waterproof sheeting and sealed at overlaps

with pressure sensitive tape

2 Under surface beds m² 50

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 24
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall be

deemed to fall into Work Group No. 124 for CPAP formula purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to timber

purlins (elsewhere)

1 Roof covering with pitch not exceeding 25 degrees m² 58

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 58

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 18

4 Extra over for closed ends No 4

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 12

6 Extra over rainwater pipe for eaves offset No 4

7 Ditto ,for shoe No 4
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

Sawn softwood

1 38 x 114mm Rafters in lengths exceeding 3,9m and not exceeding

6,6m m 66

2 76 x 38mm Wall plates m 38

3 50 x 76mm Purlins in lengths exceeding 3,9m and not exceeding

6,6m m 84

Sundries

4 Two coats creosote on sawn timbers m² 66

5 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 22

6 Hurricane clips No 36

EAVES, VERGES, ETC.

Pressed fibre-cement

7 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 44

DOORS, ETC.

Wrought meranti doors hung to steel frames

8 44mm Framed batten door 813 x 2032mm high of 44 x 150mm top

rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side boarding

and including weatherboard (D1) No 2
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9 44mm Purpose made Framed batten door 813 x 1882mm high of 44

x 150mm top rail and stiles, 22 x 150mm middle ledge and braces

and 22 x 220mm bottom rail filled in with 22mm V-jointed (door

raised by 120mm from bottom) (D2) No 8
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 2

LOCKS

Approved

2 Four lever mortice lockset No 2

3 Indicator lockset No 8

DOORSTOPS

Approved

4 38mm Diameter rubber door stop plugged No 10

LETTERS, NAMEPLATES, ETC.

Union or similar approved

5 75 x 150mm Natural anodised aluminium plate with male symbol No 2

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

6

Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 8
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BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,2mm Single rebated frames suitable for half brick walls

1 Frame for door 813 x 2032mm high No 8

1,6mm Double rebated frames suitable for one brickwalls

2 Frame for door 813 x 2032mm high No 2

STEEL WINDOWS, DOORS, ETC

3 Window type NE1, 533 x 654mm high including burglar bars No 12

4 Window type NE 7,1022 x 654mm high including burglar bars No 6

WELDED SCREENS, GATES, ETC

Steel gates and frames

5 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 2
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BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 50

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 30

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 50

4 On internal textured plaster walls and floors in pit m² 50
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BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough, complete

with all necessary pipework including soakaway size 1000 x 1000 x

1000mm covered with "bidim" No 2

2 Alow the provisional sum of R 140 000 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

URINAL AND EVAPORATIVE TANK SYSTEM

4 Alow the provisional sum of R 40 000 for complete installation of

urinal and evaporative tank system Item 1

5 Profit and attendance Item 1

FITTINGS

6 19mm chrome plated push button taps to wash troughs No 4
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BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 M4 m² 8
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 12

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (Internal) m² 32

3 On doors (External) m² 8

ON METAL

Undercoat and minimum 2 coat gloss enamel

4 On door frames m² 6

5 On gates (Measured over the full flat area of both sides) m² 6

6 On gutters and down pipes m 18

Spot prining defects in prime surface with zinc chromate primer and

apply one universal undercoat and two coats EPWP, golden brown

gloss enamel paint on steel

7 On windows with burglar bars m² 16
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SUMMARY (BUILDING WORKS - M4 x 2)

1 EARTHWORKS Page

2 CONCRETE,FORMWORK AND REINFORCEMENT Page

3 MASONRY Page

4 WATERPROOFING Page

5 ROOF COVERINGS Page

6 CARPENTRY AND JOINERY Page
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11 GLAZING Page
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BUILDING WORKS - M6 X 1 (BOYS)



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 102

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 102

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 9

4 Pit m³ 30

5 For aprons thickenning m³ 2

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 4

7 Hard rock m³ 2

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 32

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 56
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Keeping excavations free of water.

10 Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or prescribed stock

piles on site compacted to 93% Mod AASHTO density

11 Under floors, steps, pavings, etc. m³ 3

12 Backfilling to trenches, holes, etc. m³ 5

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 31

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 10

15 Compaction of ground surface to aprons etc including scarifying for

a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 33

Prescribed density tests on filling

16 Modified AASHTO Density tests No 4

SOIL POISONING

Soil insecticide

17 Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 33

18 To bottom of concrate aprons m² 23

19 To bottoms and sides of trenches, etc. m² 22
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 5

2 Ditto, but surface bed in pit m³ 3

3 2Aprons cast in panels m³ 4

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 15

5 Thickening down apron on edge 110mm deep x 200mm wide m 15

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 3

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 22

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 4

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 33
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FORMWORK

Rough formwork to sides:

10 Edges, risers, ends and reveals not exceeding 300mm high or wide m 37

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 16

12 Leave or form 500mm diameter opening in top of floor slab No 6

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 33
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick" shall

represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be

deemed to include having the outer face of the inner skin bagged

with 1:6 cement and sand mixture and sealed with two coats

"Brixeal" bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 10

2 One brick walls in pit m² 19

3 4Half brick corbelling in pit m 8

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 4

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 32

6 One brickwork for face brick walls pointed both sides m² 68

7 Extra over brickwork for face brickwork in beamfilling m² 5

8 Fair raking and cutting m 11
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 5 000.00/1000 delivered to site excluding VAT)

pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels pointed 

on two sides and 110mm soffit m 16

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 13

11 Fair cutting and fitting around pipe not exceeding 100mm

diameter. No 6

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 181

13 150mm Wide reinforcement built in horizontally m 433

Turning pieces

14 220mm Wide turning piece to lintel etc m 7

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed to

timber and other built into brickwork No 20

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 10

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air bricks

including making good reveals and gauze No 12
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 6

One layer of 250 micron waterproof sheeting and sealed at overlaps

with pressure sensitive tape

2 Under surface beds m² 33

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 11
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall be

deemed to fall into Work Group No. 124 for CPAP formula purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to timber

purlins (elsewhere)

1 Roof covering with pitch not exceeding 25 degrees m² 35

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 35

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 10

4 Extra over for closed ends No 2

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 6

6 Extra over rainwater pipe for eaves offset No 2

7 Ditto ,for shoe No 2
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

Sawn softwood

1 38 x 114mm Rafters in lengths exceeding 3,9m and not exceeding

6,6m m 42

2 76 x 38mm Wall plates m 23

3 50 x 76mm Purlins in lengths exceeding 3,9m and not exceeding

6,6m m 64

Sundries

4 Two coats creosote on sawn timbers m² 40

5 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 15

6 Hurricane clips No 24

EAVES, VERGES, ETC.

Pressed fibre-cement

7 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 27

DOORS, ETC.

Wrought meranti doors hung to steel frames

8 44mm Framed batten door 813 x 2032mm high of 44 x 150mm top

rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side boarding

and including weatherboard (D1) No 1
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9 44mm Purpose made Framed batten door 813 x 1882mm high of 44

x 150mm top rail and stiles, 22 x 150mm middle ledge and braces

and 22 x 220mm bottom rail filled in with 22mm V-jointed (door

raised by 120mm from bottom) (D2) No 6
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 1

LOCKS

Approved

2 Four lever mortice lockset No 1

3 Indicator lockset No 6

DOORSTOPS

Approved

4 38mm Diameter rubber door stop plugged No 7

LETTERS, NAMEPLATES, ETC.

Union or similar approved

5 75 x 150mm Natural anodised aluminium plate with male or female

symbol No 1

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

6

Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 6
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BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,2mm Single rebated frames suitable for half brick walls

1 Frame for door 813 x 2032mm high No 6

1,6mm Double rebated frames suitable for one brickwalls

2 Frame for door 813 x 2032mm high No 1

STEEL WINDOWS, DOORS, ETC

3 Window type NE1, 533 x 654mm high including burglar bars No 8

4 Window type NE 7,1022 x 654mm high including burglar bars No 4

WELDED SCREENS, GATES, ETC

Steel gates and frames

5 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 1
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BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 33

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 19

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 33

4 On internal textured plaster walls and floors in pit m² 33
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BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough, complete

with all necessary pipework including soakaway size 1000 x 1000 x

1000mm covered with "bidim" No 2

2 Alow the provisional sum of R105 000 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

URINAL AND EVAPORATIVE TANK SYSTEM

4 Alow the provisional sum of R20 000 for complete installation of

urinal and evaporative tank system Item 1

5 Profit and attendance Item 1

FITTINGS

6 19mm chrome plated push button taps to wash troughs No 4
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BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 m2 m² 5
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 7

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (Internal) m² 20

3 On doors (External) m² 3

ON METAL

Undercoat and minimum 2 coat gloss enamel

4 On door frames m² 4

5 On gates (Measured over the full flat area of both sides) m² 3

6 On gutters and down pipes m 10

Spot prining defects in prime surface with zinc chromate primer and

apply one universal undercoat and two coats EPWP, golden brown

gloss enamel paint on steel

7 On windows with burglar bars m² 11
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SUMMARY (BUILDING WORKS - M6)

1 EARTHWORKS Page

2 CONCRETE,FORMWORK AND REINFORCEMENT Page

3 MASONRY Page

4 WATERPROOFING Page

5 ROOF COVERINGS Page

6 CARPENTRY AND JOINERY Page

7 IRONMONGERY Page

8 METALWORK Page

9 IN SITU FINISHES Page

10 PLUMBING AND DRAINAGE Page

11 GLAZING Page

12 PAINTWORK Page
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BUILDING WORKS - F6 X 1 (FEMALE 

EDUCATORS)



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 93

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 53

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 12

4 Pit m³ 22

5 For aprons thickenning m³ 1

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 2

7 Hard rock m³ 3

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 23

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 52
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Keeping excavations free of water.

10 Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or prescribed stock

piles on site compacted to 93% Mod AASHTO density

11 Under floors, steps, pavings, etc. m³ 6

12 Backfilling to trenches, holes, etc. m³ 5

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 25

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 13

15 Compaction of ground surface to aprons etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 22

Prescribed density tests on filling

16 Modified AASHTO Density tests No 5

SOIL POISONING

Soil insecticide

17 Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 25

18 To bottom of concrate aprons m² 22

19 To bottoms and sides of trenches, etc. m² 66
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 3

2 Ditto, but surface bed in pit m³ 3

3 2Aprons cast in panels m³ 3

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 13

5 Thickening down apron on edge 110mm deep x 200mm wide m 21

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 3

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 11

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 5

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 31
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FORMWORK

Rough formwork to sides:

10 Edges, risers, ends and reveals not exceeding 300mm high or wide m 15

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 7

12 Leave or form 500mm diameter opening in top of floor slab No 10

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 31
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick" shall

represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be deemed

to include having the outer face of the inner skin bagged with 1:6

cement and sand mixture and sealed with two coats "Brixeal"

bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 12

2 One brick walls in pit m² 18

3 4Half brick corbelling in pit m 13

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 5

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 24

6 One brickwork for face brick walls pointed both sides m² 52

7 Extra over brickwork for face brickwork in beamfilling m² 3

8 Fair raking and cutting m 5
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 5 000.00/1000 delivered to site excluding VAT)

pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels pointed

on two sides and 110mm soffit m 8

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 8

11

 Fair cutting and fitting around pipe not exceeding 100mm diameter. No 8

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 95

13 150mm Wide reinforcement built in horizontally m 171

Turning pieces

14 220mm Wide turning piece to lintel etc m 7

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed to

timber and other built into brickwork No 17

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 9

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air bricks

including making good reveals and gauze No 6
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 4

One layer of 250 micron waterproof sheeting and sealed at overlaps

with pressure sensitive tape

2 Under surface beds m² 31

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 25
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall be

deemed to fall into Work Group No. 124 for CPAP formula purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to timber

purlins (elsewhere)

1 Roof covering with pitch not exceeding 25 degrees m² 39

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 39

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 7

4 Extra over for closed ends No 2

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 3

6 Extra over rainwater pipe for eaves offset No 2

7 Ditto ,for shoe No 1
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

Sawn softwood

1 38 x 114mm Rafters in lengths exceeding 3,9m and not exceeding

6,6m m 40

2 76 x 38mm Wall plates m 12

3 50 x 76mm Purlins in lengths exceeding 3,9m and not exceeding

6,6m m 32

Sundries

2 Two coats creosote on sawn timbers m² 10

3 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 17

4 Hurricane clips No 20

EAVES, VERGES, ETC.

Pressed fibre-cement

5 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 13

DOORS, ETC.

Wrought meranti doors hung to steel frames

6 44mm Framed batten door 813 x 2032mm high of 44 x 150mm top

rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side boarding

and including weatherboard (D1) No 1
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7 44mm Purpose made Framed batten door 813 x 1882mm high of 44

x 150mm top rail and stiles, 22 x 150mm middle ledge and braces

and 22 x 220mm bottom rail filled in with 22mm V-jointed (door

raised by 120mm from bottom) (D2) No 6
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 1

LOCKS

Approved

2 Four lever mortice lockset No 1

3 Indicator lockset No 6

DOORSTOPS

Approved

4 38mm Diameter rubber door stop plugged No 1

LETTERS, NAMEPLATES, ETC.

Union or similar approved

5 75 x 150mm Natural anodised aluminium plate with male or female

symbol No 1

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

6 Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 6

Sundries

7 Female she-bin No 6
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BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,2mm Single rebated frames suitable for half brick walls

1 Frame for door 813 x 2032mm high No 6

1,6mm Double rebated frames suitable for one brickwalls

2 Frame for door 813 x 2032mm high No 1

STEEL WINDOWS, DOORS, ETC

3 Window type NE1, 533 x 654mm high including burglar bars No 6

4 Window type NE 7,1022 x 654mm high including burglar bars No 3

WELDED SCREENS, GATES, ETC

Steel gates and frames

5 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 1
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BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 31

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 31

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 31

4 On internal textured plaster walls and floors in pit m² 85
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BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough, complete

with all necessary pipework including soakaway size 1000 x 1000 x

1000mm covered with "bidim" No 2

2 Alow the provisional sum of R105 000 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

FITTINGS

4 19mm chrome plated push button taps to wash troughs No 4
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BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 m2 m² 4
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 24

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (Internal) m² 2

3 On doors (External) m² 19

ON METAL

Undercoat and minimum 2 coat gloss enamel

4 On door frames m² 7

5 On gates (Measured over the full flat area of both sides) m² 8

6 On gutters and down pipes m 15

Spot prining defects in prime surface with zinc chromate primer and

apply one universal undercoat and two coats EPWP, golden brown

gloss enamel paint on steel

7 On windows with burglar bars m² 8
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SUMMARY (BUILDING WORKS - F6)

1 EARTHWORKS Page

2 CONCRETE,FORMWORK AND REINFORCEMENT Page

3 MASONRY Page

4 WATERPROOFING Page

5 ROOF COVERINGS Page

6 CARPENTRY AND JOINERY Page

7 IRONMONGERY Page

8 METALWORK Page

9 IN SITU FINISHES Page

10 PLUMBING AND DRAINAGE Page

11 GLAZING Page

12 PAINTWORK Page
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BUILDING WORKS - F10 X 2 (GIRLS)



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 324

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 324

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 42

4 Pit m³ 74

5 For aprons thickenning m³ 2

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 4

7 Hard rock m³ 10

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 76

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 174
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Keeping excavations free of water.

10 Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or prescribed stock

piles on site compacted to 93% Mod AASHTO density

11 Under floors, steps, pavings, etc. m³ 22

12 Backfilling to trenches, holes, etc. m³ 16

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 82

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 48

15 Compaction of ground surface to aprons etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 72

Prescribed density tests on filling

16 Modified AASHTO Density tests No 10

SOIL POISONING

Soil insecticide

17 Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 82

18 To bottom of concrate aprons m² 72

19 To bottoms and sides of trenches, etc. m² 224
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 14

2 Ditto, but surface bed in pit m³ 4

3 2Aprons cast in panels m³ 6

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 44

5 Thickening down apron on edge 110mm deep x 200mm wide m 72

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 10

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 56

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 10

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 106
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FORMWORK

Rough formwork to sides:

10 Edges, risers, ends and reveals not exceeding 300mm high or wide m 50

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 40

12 Leave or form 500mm diameter opening in top of floor slab No 20

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 106
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick" shall

represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be deemed

to include having the outer face of the inner skin bagged with 1:6

cement and sand mixture and sealed with two coats "Brixeal"

bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 22

2 One brick walls in pit m² 44

3 4Half brick corbelling in pit m 42

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 24

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 80

6 One brickwork for face brick walls pointed both sides m² 248

7 Extra over brickwork for face brickwork in beamfilling m² 10

8 Fair raking and cutting m 16
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 5 000.00/1000 delivered to site excluding VAT)

pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels pointed

on two sides and 110mm soffit m 28

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 28

11

 Fair cutting and fitting around pipe not exceeding 100mm diameter. No 28

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 316

13 150mm Wide reinforcement built in horizontally m 570

Turning pieces

14 220mm Wide turning piece to lintel etc m 22

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed to

timber and other built into brickwork No 56

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 30

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air bricks

including making good reveals and gauze No 12
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 12

One layer of 250 micron waterproof sheeting and sealed at overlaps

with pressure sensitive tape

2 Under surface beds m² 106

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 82
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall be

deemed to fall into Work Group No. 124 for CPAP formula purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to timber

purlins (elsewhere)

1 Roof covering with pitch not exceeding 25 degrees m² 120

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 120

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 20

4 Extra over for closed ends No 4

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 10

6 Extra over rainwater pipe for eaves offset No 4

7 Ditto ,for shoe No 4
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

Sawn softwood

1 38 x 114mm Rafters in lengths exceeding 3,9m and not exceeding

6,6m m 134

2 76 x 38mm Wall plates m 22

3 50 x 76mm Purlins in lengths exceeding 3,9m and not exceeding

6,6m m 108

Sundries

4 Two coats creosote on sawn timbers m² 34

5 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 56

6 Hurricane clips No 30

EAVES, VERGES, ETC.

Pressed fibre-cement

7 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 60

DOORS, ETC.

Wrought meranti doors hung to steel frames

8 44mm Framed batten door 813 x 2032mm high of 44 x 150mm top

rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side boarding

and including weatherboard (D1) No 4
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9 44mm Purpose made Framed batten door 813 x 1882mm high of 44

x 150mm top rail and stiles, 22 x 150mm middle ledge and braces

and 22 x 220mm bottom rail filled in with 22mm V-jointed (door

raised by 120mm from bottom) (D2) No 20
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 4

LOCKS

Approved

2 Four lever mortice lockset No 4

3 Indicator lockset No 20

DOORSTOPS

Approved

4 38mm Diameter rubber door stop plugged No 4

LETTERS, NAMEPLATES, ETC.

Union or similar approved

5 75 x 150mm Natural anodised aluminium plate with male or female

symbol No 4

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

6 Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 20

Sundries

7 Female she-bin No 20
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BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,2mm Single rebated frames suitable for half brick walls

1 Frame for door 813 x 2032mm high No 20

1,6mm Double rebated frames suitable for one brickwalls

2 Frame for door 813 x 2032mm high No 2

STEEL WINDOWS, DOORS, ETC

3 Window type NE1, 533 x 654mm high including burglar bars No 20

4 Window type NE 7,1022 x 654mm high including burglar bars No 8

WELDED SCREENS, GATES, ETC

Steel gates and frames

5 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 2
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BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 102

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 244

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 102

4 On internal textured plaster walls and floors in pit m² 284

Carried Forward to Summary of Section No.2 R

98 Marota Primary School



BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough, complete

with all necessary pipework including soakaway size 1000 x 1000 x

1000mm covered with "bidim" No 4

2 Alow the provisional sum of R 350 000 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

FITTINGS

4 19mm chrome plated push button taps to wash troughs No 8

Carried Forward to Summary of Section No.2 R

99 Marota Primary School



BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 m2 m² 6
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 60

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (Internal) m² 8

3 On doors (External) m² 64

ON METAL

Undercoat and minimum 2 coat gloss enamel

4 On door frames m² 26

5 On gates (Measured over the full flat area of both sides) m² 28

6 On gutters and down pipes m 50

Spot prining defects in prime surface with zinc chromate primer and

apply one universal undercoat and two coats EPWP, golden brown

gloss enamel paint on steel

7 On windows with burglar bars m² 28
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SUMMARY (BUILDING WORKS - F10 x 2)

1 EARTHWORKS Page

2 CONCRETE,FORMWORK AND REINFORCEMENT Page

3 MASONRY Page

4 WATERPROOFING Page

5 ROOF COVERINGS Page

6 CARPENTRY AND JOINERY Page

7 IRONMONGERY Page

8 METALWORK Page

9 IN SITU FINISHES Page

10 PLUMBING AND DRAINAGE Page

11 GLAZING Page

12 PAINTWORK Page
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BUILDING WORKS - GR3 X 3 (1 X BOYS 

AND 2 X GIRLS)



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 225

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 93

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 15

4 Pit m³ 42

5 For aprons thickenning m³ 24

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 3

7 Hard rock m³ 6

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 48

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 114
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Keeping excavations free of water.

10 Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or

prescribed stock piles on site compacted to 93% Mod

AASHTO density

11 Under floors, steps, pavings, etc. m³ 6

12 Backfilling to trenches, holes, etc. m³ 24

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 24

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 27

15 Compaction of ground surface to aprons etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 45

Prescribed density tests on filling

16 Modified AASHTO Density tests No 9

SOIL POISONING

Soil insecticide

17

Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 24

18 To bottom of concrate aprons m² 45

19 To bottoms and sides of trenches, etc. m² 84
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 6

2 Ditto, but surface bed in pit m³ 3

3 2Aprons cast in panels m³ 3

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 3

5 Thickening down apron on edge 110mm deep x 200mm wide m 3

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 6

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 45

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 9

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 51
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FORMWORK

Rough formwork to sides:

10 Edges, risers, ends and reveals not exceeding 300mm high or wide m 45

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 21

12 Leave or form 500mm diameter opening in top of floor slab No 9

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 51
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick"

shall represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be

deemed to include having the outer face of the inner skin bagged

with 1:6 cement and sand mixture and sealed with two coats

"Brixeal" bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered 

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 21

2 One brick walls in pit m² 63

3 4Half brick corbelling in pit m 60

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 12

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 6

6 One brickwork for face brick walls pointed both sides m² 132

7 Extra over brickwork for face brickwork in beamfilling m² 6

8 Fair raking and cutting m 33
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 5 000.00/1000 delivered to site excluding

VAT) pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels

pointed on two sides and 110mm soffit m 9

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 9

11 Fair cutting and fitting around pipe not exceeding 100mm

diameter. No 9

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 129

13 150mm Wide reinforcement built in horizontally m 291

Turning pieces

14 220mm Wide turning piece to lintel etc m 15

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed

to timber and other built into brickwork No 30

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 21

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air

bricks including making good reveals and gauze No 12
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 9

One layer of 250 micron waterproof sheeting and sealed at

overlaps with pressure sensitive tape

2 Under surface beds m² 30

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 21
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall

be deemed to fall into Work Group No. 124 for CPAP formula

purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to

timber purlins (elsewhere)

1 Roof covering with pitch not exceeding 25 degrees m² 51

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 51

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 12

4 Extra over for closed ends No 6

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 9

6 Extra over rainwater pipe for eaves offset No 6

7 Ditto ,for shoe No 3
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

Sawn softwood

1 38 x 114mm Rafters in lengths exceeding 3,9m and not exceeding

6,6m m 96

2 76 x 38mm Wall plates m 21

3 50 x 76mm Purlins in lengths exceeding 3,9m and not exceeding

6,6m m 96

Sundries

4 Two coats creosote on sawn timbers m² 60

5 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 30

6 Hurricane clips No 72

EAVES, VERGES, ETC.

Pressed fibre-cement

7 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 57

DOORS, ETC.

Wrought meranti doors hung to steel frames

8 44mm Framed batten door 813 x 2032mm high of 44 x 150mm

top rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side

boarding and including weatherboard (D1) No 3
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 3

LOCKS

Approved

2 Four lever mortice lockset No 3

DOORSTOPS

Approved

3 38mm Diameter rubber door stop plugged No 3

LETTERS, NAMEPLATES, ETC.

Union or similar approved

4 75 x 150mm Natural anodised aluminium plate with male or

female symbol No 3

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

5

Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 9
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BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,6mm Double rebated frames suitable for one brickwalls

1 Frame for door 813 x 2032mm high No 3

STEEL WINDOWS, DOORS, ETC

2 Window type NE1, 533 x 654mm high including burglar bars No 9

3 Window type NE 7,1022 x 654mm high including burglar bars No 3

WELDED SCREENS, GATES, ETC

Steel gates and frames

4 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 3
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BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 48

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 69

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 48

4 On internal textured plaster walls and floors in pit m² 84
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BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough,

complete with all necessary pipework including soakaway size

1000 x 1000 x 1000mm covered with "bidim" No 3

2 Alow the provisional sum of R 157 500 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

FITTINGS

4 19mm chrome plated push button taps to wash troughs No
6
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BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 m2 m² 6
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 21

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (External) m² 15

ON METAL

Undercoat and minimum 2 coat gloss enamel

3 On door frames m² 6

4 On gates (Measured over the full flat area of both sides) m² 9

5 On gutters and down pipes m 6

Spot prining defects in prime surface with zinc chromate primer

and apply one universal undercoat and two coats EPWP, golden

brown gloss enamel paint on steel

6 On windows with burglar bars m² 12
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SUMMARY (BUILDING WORKS - GR3 x 3)

1 EARTHWORKS Page

2 CONCRETE,FORMWORK AND REINFORCEMENT Page

3 MASONRY Page

4 WATERPROOFING Page

5 ROOF COVERINGS Page

6 CARPENTRY AND JOINERY Page

7 IRONMONGERY Page

8 METALWORK Page

9 IN SITU FINISHES Page

10 PLUMBING AND DRAINAGE Page

11 GLAZING Page

12 PAINTWORK Page
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BUILDING WORKS - GR4 X 1 (BOYS)



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 105

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 44

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 5

4 Pit m³ 19

5 For aprons thickenning m³ 1

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 1

7 Hard rock m³ 2

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 20

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 37
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Keeping excavations free of water.

10 Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or

prescribed stock piles on site compacted to 93% Mod

AASHTO density

11 Under floors, steps, pavings, etc. m³ 5

12 Backfilling to trenches, holes, etc. m³ 8

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 17

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 12

15 Compaction of ground surface to aprons etc including scarifying for

a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 12

Prescribed density tests on filling

16 Modified AASHTO Density tests No 5

SOIL POISONING

Soil insecticide

17

Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 17

18 To bottom of concrate aprons m² 22

19 To bottoms and sides of trenches, etc. m² 24
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 2

2 Ditto, but surface bed in pit m³ 2

3 2Aprons cast in panels m³ 2

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 1

5 Thickening down apron on edge 110mm deep x 200mm wide m 1

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 2

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 25

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 5

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 20
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FORMWORK

Rough formwork to sides:

10 Edges, risers, ends and reveals not exceeding 300mm high or wide m 25

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 3

12 Leave or form 500mm diameter opening in top of floor slab No 5

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 32
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick"

shall represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be

deemed to include having the outer face of the inner skin bagged

with 1:6 cement and sand mixture and sealed with two coats

"Brixeal" bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 5

2 One brick walls in pit m² 30

3 4Half brick corbelling in pit m 30

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 4

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 5 000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 4

6 One brickwork for face brick walls pointed both sides m² 56

7 Extra over brickwork for face brickwork in beamfilling m² 3

8 Fair raking and cutting m 11
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 5 000.00/1000 delivered to site excluding VAT) 

pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels

pointed on two sides and 110mm soffit m 6

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 6

11 Fair cutting and fitting around pipe not exceeding 100mm

diameter. No 11

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 73

13 150mm Wide reinforcement built in horizontally m 163

Turning pieces

14 220mm Wide turning piece to lintel etc m 6

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed to

timber and other built into brickwork No 14

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 11

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air bricks

including making good reveals and gauze No 7
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 4

One layer of 250 micron waterproof sheeting and sealed at

overlaps with pressure sensitive tape

2 Under surface beds m² 17

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 23
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall

be deemed to fall into Work Group No. 124 for CPAP formula

purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to

timber purlins (elsewhere)

1 Roof covering with pitch not exceeding 25 degrees m² 20

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 20

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 6

4 Extra over for closed ends No 2

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 3

6 Extra over rainwater pipe for eaves offset No 2

7 Ditto ,for shoe No 1
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

Sawn softwood

1 38 x 114mm Rafters in lengths exceeding 3,9m and not exceeding

6,6m m 37

2 76 x 38mm Wall plates m 9

3 50 x 76mm Purlins in lengths exceeding 3,9m and not exceeding

6,6m m 35

Sundries

4 Two coats creosote on sawn timbers m² 26

5 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 14

6 Hurricane clips No 24

EAVES, VERGES, ETC.

Pressed fibre-cement

7 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 23

DOORS, ETC.

Wrought meranti doors hung to steel frames

8 44mm Framed batten door 813 x 2032mm high of 44 x 150mm top

rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side

boarding and including weatherboard (D1) No 1
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 1

LOCKS

Approved

2 Three lever mortice lockset No 1

DOORSTOPS

Approved

3 38mm Diameter rubber door stop plugged No 1

LETTERS, NAMEPLATES, ETC.

Union or similar approved

4 75 x 150mm Natural anodised aluminium plate with male or

female symbol No 1

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

5

Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 5
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BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,6mm Double rebated frames suitable for one brickwalls

1 Frame for door 813 x 2032mm high No 1

STEEL WINDOWS, DOORS, ETC

2 Window type NE1, 533 x 654mm high including burglar bars No 4

3 Window type NE 7,1022 x 654mm high including burglar bars No 2

WELDED SCREENS, GATES, ETC

Steel gates and frames

4 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 1

Carried Forward to Summary of Section No.2 R

133 Marota Primary School



BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 17

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 49

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 17

4 On internal textured plaster walls and floors in pit m² 49

Carried Forward to Summary of Section No.2 R

134 Marota Primary School



BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough,

complete with all necessary pipework including soakaway size

1000 x 1000 x 1000mm covered with "bidim" No 1

2 Alow the provisional sum of R70 000 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

FITTINGS

4 19mm chrome plated push button taps to wash troughs No 2
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BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 m2 m² 3
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 6

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (External) m² 4

ON METAL

Undercoat and minimum 2 coat gloss enamel

3 On door frames m² 2

4 On gates (Measured over the full flat area of both sides) m² 3

5 On gutters and down pipes m 3

Spot prining defects in prime surface with zinc chromate primer

and apply one universal undercoat and two coats EPWP, golden

brown gloss enamel paint on steel

6 On windows with burglar bars m² 6
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SUMMARY (BUILDING WORKS - GR4)

1 EARTHWORKS Page

2 CONCRETE,FORMWORK AND REINFORCEMENT Page

3 MASONRY Page

4 WATERPROOFING Page

5 ROOF COVERINGS Page

6 CARPENTRY AND JOINERY Page

7 IRONMONGERY Page

8 METALWORK Page

9 IN SITU FINISHES Page

10 PLUMBING AND DRAINAGE Page

11 GLAZING Page

12 PAINTWORK Page

Carried to Final Summary R

138 Marota Primary School



PROVISIONAL SUMS



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

 PROVISIONAL SUMS

All the provisional sums cover supply of material and equipment

and installation where applicable by firms of specialists.

Provisional sums are net and do not include builder's discount, but

the Tenderer may allow under "Profit" items any profit he considers

necessary.

The Tenderer is referred to Clause 87.1 and 87.2 in the

"Preliminaries" section for the definition and adjustment of

"General Attendance".

N.B ALL PROVISIONAL WORKS ARE SUBJECT TO RE-

MEASUREMENTS. THE PROVISIONAL WORK SHALL BE PAID AS PER

THE WORK DONE

DEMOLITION OF EXISTING TOILET STRUCTURES

1

Allow the Provisional Amount of R 36 000.00 (Thirty Six Thousand

Rand) NET for demolition of delapitetd toilets structure Item 1

REFURBISHMENT OF ENVIRO LOO TOILETS

2 Allow the Provisional Amount of R 70 000.00 (Seventy Thousand

Rand)  for refurbushment of enviroloo toilets Item 1

REFURBISHMENT OF EXISTING BOREHOLE

3 Allow the Provisional Amount of R45 000.00 (Forty Five Thousand

Rand) for refurbishment of existing borehole Item 1

WATER TANK STORAGE 

4 Allow the Provisional Amount of R 150 000.00 (One Hundred and

Fifty Thousand Rand) for supply and installation of water tank

storage Item 1

5 Profit and attendance Item 1

SEPTIC TANK

6 Allow the Provisional Amount of R130 000.00 (One Hundred and

Thirty Thousand Rand) for constrution of septic tank and french

drain Item 1
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7 REFURBISHMENT OF EXISTING SEPTIC TANK

Allow the Provisional Amount of R30 434.78 (Thirty Thousand Four

Hundred and Thirty Four Seventy Eight Cents) for conducting

geotechnical report Item 1

8 Profit and attendance Item 1
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FINAL SUMMARY



ITEM 

NO
DESCRIPTION PAGE AMOUNT

FINAL SUMMARY

1 PRELIMINARIES AND GENERAL

2 BUILDING WORKS - M4 X 2

3 BUILDING WORKS - M6 X 1

4 BUILDING WORKS - F6 X 1

5 BUILDING WORKS - F10 X 2

6 BUILDING WORKS - GR 3 X 3

7 BUILDING WORKS - GR 4 x 1

8 PROVISIONAL SUMS

SUB TOTAL (A)

Provide 5% (FIVE PERCENT) on Sub-total (A) as contingency to be deducted in

whole or in part if not required

Provide 18% (EIGHTEEN PERCENT) on Sub-total (A) for professional fees 

SUB TOTAL (B)

Add VAlue Added Tax @ 15%

Total R
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