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THE TENDER 
 

 
 

PART T1:  TENDERING PROCEDURES 
 

 
 

T1.1 - TENDER NOTICE AND INVITATION TO TENDER
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LIMPOPO DEPARTMENT OF EDUCATION (LDOE) 
 
 
 

CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL 
WORKS: TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

  
 

T1.1 Tender Notice and Invitation to Tender 
 

 
Limpopo Department of Education (LDOE), invites Professional team with a contractor for 
a turnkey solution project of Water and Sanitation Programme in Limpopo for the Limpopo 

Department of Education.  BID: NO.: LDE/B03/2021/22/47 
 
 

Limpopo Department of Education (LDOE) commits itself to the advancement of Broad 
Based Black Economic Empowerment (B-BBEE). 

 
 

Bid documents will be available on the department website for download on 12 July 2021. 

Queries relating to the issue of these documents may be addressed to Mr  Moe la  Te l :  

(015)  290 7988  Moe laSK@edu. l impopo.gov. za .  Techn ica l  quer ies  to  Ms. 
Mashudu Rambau Tel No 015 – 290 7603 email:   rambauMM@edu.limpopo.gov.za. 

 
 

The bids wil l  be evaluated on using three stage system with stage one focusing on 

mandatory requirements, stage two focusing on responsiveness to the functionality criteria 
and stage three focusing on price and BBBEE as outlined in this bid document. Bidders who 

fail to obtain a minimum of 60% for grade 3GB and 70% for 4GB score for functionality will not 

be considered further. 
 
 

THE CLOSING TIME FOR RECEIPT OF TENDERS IS 11H00, ON FRIDAY 13 AUGUST 

2021. Tenders should be submitted at the LDOE Offices (in the tender box) at No. 113 Biccard 
Street, Polokwane. 
Bid Box is situated on, LDOE Office at the above-mentioned address 

 

 
Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted. 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated 

in the Tender Data.
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PART T1: TENDERING PROCEDURES 

T1.2 - TENDER DATA
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T.1.2 BID DATA 
 
 
 

Clause 
number 

 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (January 2009) as publi shed in Government 

Gazette No 31828, Board Notice 12 of 2009 of 30 January 2009.  (See www.cidb.org.za). 
 

 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to  this  tender.  The Tender Data shall  have  precedence  in  the  interpretation  of  any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 
 

 
 
Each item of data given below is cross -referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

F.1.1 The employer is the Limpopo Department of Education. 

F.1.2 For this contract, the following documents will be adopted: 
 

The single volume procurement document issued by the employer comprises of the following: 
 

Bid 
 

Part T1: Bidding procedures 
 

T1.1  -  Bid notice and invitation to tender 
 

T1.2  -  Bid data 
 

 
 
Part T2: Returnable documents 

T2.1  -  List of returnable documents 
T2.2  -  Returnable schedules 

 

 
The Contract 

 

Part C1: Agreements and Contract data, Part C2: Pricing Data, Part C3: Scope of Works, and 
Part 

4: Site Information. 

F.1.4 The Employer’s agent for the purpose of this tender is deemed to be the authorized and designate 
d representative of the Employer. 

 

Name: Mashudu Rambau – 015 290 7603   

F.2.1 Only those Bidders who satisfy the following eligibility criteria are eligible to submit tenders: 
 

1. The Bidder is a Firm. 
 
2. Bidders that satisfy the criteria stated in the tender data and the tenderer or any of his principles is 

not under any restriction to do business with the employer. 

F.2.7 N/A 

F.2.8 Tenderers may request clarification of the tender documents by notifying the employer at least five 
(5) working days before the closing time and date stated in the tender data. 

F.2.12 No alternative tender offers will be considered 
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F.2.13.2 The list of Returnable Documents identifies which of the documents a tenderer must complete 

when submitting a tender offer. The tenderer must submit his tender offer by completing the 

Returnable Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and 

delivering the Returnable Documents back to the Department. 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as consortiums shall state which of the signatories is the lead partner whom; 
the employer shall hold liable for the purpose of the tender offer. 

F.2.13.5 
 

F.2.15.1 

The employer’s details and address for delivery of tender offers and identification details that are to 

be shown on each tender offer package are: 
 

Location of tender box:  Limpopo Department of Education Offices,  
 

 

Physical address: 113 Biccard Street, Polokwane. 
 
Identification details: Tenders are to be clearly marked with the name of the tender CONSTRUCTION 
OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL WORKS: TLHAKANANG 
SECONDARY SCHOOL: LDE/B03/2021/22/47 
 

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.14 Tenderers are alerted that tender offers which do not provide all the data or information 
requested completely and in the form required, may be regarded by the employer as non-
responsive. 

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 

F.2.16 The tender offer validity period is 180 calendar days. 

F.2.28 A valid Tax Clearance / Compliance Certificate, or a unique security Personal Identification number (PIN) 

issued by the South African Revenue Services (where Consortium / Joint Venture / Sub-contractors / 

Sub-consultants are involved, each party to the association must submit a separate Valid Tax Clearance 

/ Compliance Certificate or a unique security personal Identification number) 

F.3.4 Tenders will not be opened immediately after the closing time for tenders.  

F.3.11.1 The procedure for the evaluation of responsive tenders is:  Functionality followed by price and BBBEE 
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F.3.11      Scoring Financial Offer: 
 

Tender offers will be scored using the following 
formula: NFO = Pm/P x W 1 

 

where 
 

NFO    = number of tender evaluation points awarded for the financial offer. 
 

W1     = the percentage score given for financial offer as stated in the Notice and Invitation to Tender T1.1 
 

Pm      = the comparative offer of the most favourable tender 
offer. P      = the comparative offer of tender offer under 
consideration. 

 

where 
 

W1     = the number of tender evaluation points for financial offer and equals: 
 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value 
in excess of R 50 000 000; or 

 
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals 

or is less than R 50 000 000. 
 

Scoring Preferences: 
 

Up to 20 points will be awarded to the tenderer who completes the preferencing schedule and who 

is found to be eligible for the preference claimed
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T1 Mandatory Requirements 

 
CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL WORKS: 

TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

BID EVALUATION STAGE 1 – Mandatory Requirements 

 

All Tenderers who submit responsive submissions and: 

1)     Mandatory Requirements: 

 

a) Main Contractor should have a CIDB contractor grading designation of 3GB or 

higher.  

b) All Bidding entity must submit a valid proof of registration of the National 

Treasury`s Central Supplier`s Database; 

c) Bidding entity must have completed the Compulsory Enterprise Questionnaire 

and who are considered by the Employer not to have any conflicts of interest which 

may impact on their ability to perform the proposed contract in the best interests 

of the Employer or potentially compromise the tender process and are free of 

persons in the state who are not permitted to submit tenders or to participate in the 

contract; 

d) Bidding entity who do not have any of their directors/shareholders is not listed on 

the Register of Tender Defaulters in terms of the Prevention and Combating of 

Corrupt Activities Act of 2004 as a person prohibited from doing business with the 

public sector; 

e) Bidding entity who  have  not  abused the  Employer’s Supply Chain  Management 

System or have failed to perform on any previous contract and have been given 

a written notice to this effect; 

f) Certified copy of directors’ identity documents not older than six months (NB: No 

copy of a certified copy will be accepted). 
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CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL WORKS: 

TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

 

2)     Additional Mandatory Requirements 

 

a) Joint Venture or Consortium submissions are eligible; commissioner of oath must 

notarize Joint Venture Agreement. 

b) Professional registration of the lead consultants must be as follows: 

 Firms – Over 50% ownership must be held by professionally registered 

person or persons in the built environment as follows:  

o Project   Manager:   South   African   Council   for   Project   and   

Construction Management Profession. 

o Architect: South African Council for the Architectural Profession. 

o Quantity Surveyor: South African Council for the Quantity 

Surveying Profession. 

o Structural Engineer: Engineering Council of South Africa 

o Civil Engineer: Engineering Council of South Africa 

Method of verification will be as follows: Certified copy of a valid 

share certificate for PTY LTD  

c) Certified copy of professional registration not older than three months. No copy of 

a certified copy will be accepted.  

d) A consulting firm will render the following services and fees will be capped at 18% 

of the contractor” s tendered amount, which will be inclusive of disbursements: 

 Quantity Surveying 

 Architectural  

 Civil/Structural Engineering 

 Project Management including data capturing on EFMS 

 SHEQ and Social Facilitation 

 Geohydrology 

 Geotechnical Engineering 

 End User Education Training  

e) Not appearing on the National Treasury's list of black listed entities 

f) Key personnel of each professional discipline must be registered with relevant 

council. 

 Project   Manager:   South   African   Council   for   Project   and   

Construction Management Profession. 

 Architect: South African Council for the Architectural Profession. 

 Quantity Surveyor: South African Council for the Quantity Surveying 

Profession. 

 Structural Engineer: Engineering Council of South Africa 

 Civil Engineer: Engineering Council of South Africa 
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CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL 

WORKS: TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

NOTE:  

 All professionals must be in good standing with the relevant council, 

verification will be conducted during evaluation to validate registration, 

failing which the tender will be disqualified.  

 

 The proposed professional should be available for the duration of the 

project and if any replacement has to be undertaken for whatever 

reason, the appointed firm has to obtain permission from the client. 

The Client reserves the right to accept or not to accept the proposed 

replacement. 
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CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND 

EXTERNAL WORKS: TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

 
3)   All the following returnable schedules to be completed and signed by the 

bidding entity only: 
 

 
Form of offer and acceptance offer 
Pricing schedule for construction and professional Services 
SBD 2 
SBD 4 
SBD 6.1 
SBD 8 
SBD 9 

 
 
KINDLY NOTE THAT FAILURE TO SUBMIT AND OR COMPLETE THE REQUIRED 

DOCUMENTATION (AS PER PAR.1, 2 ABOVE including completion of SBD 2, 4, 6.1, 8 
and 
9) WITH THE TENDER WILL RESULT IN YOUR TENDER BEING REJECTED 
WITHOUT FURTHER CONSIDERATION. 

 

 
 

4.  Additional Information Required: 
 

 Originally certified copy of BBBEE Verification Certificate obtained from an 

entity registered with SANAS or ABVA preferable Level Three Contributor and 
above. (In the case of a consortium and Joint venture, a Joint BBBEE 
certificate is required, but where sub-contracting or sub-consulting only the 
BBBEE of the bidding entity is required). 
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PART T2: EVALUATION CRITERIA AND WEIGHTINGS 
 
 
 

 

T2.1 – BID EVALUATION STAGE 2 – 
Functionality
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CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL WORKS: TLHAKANANG 
SECONDARY SCHOOL: LDE/B03/2021/22/47 

 
 

T2.1 BID EVALUATION STAGE 2 – FUNCTIONALITY 
 
 

All proposals will be evaluated in stage 2.1 and 2.2 combined before the final stage (Stage 3): 
 
 
 

Stage 2.1 
and 
Stage 2.2 

Involves an evaluation of Functionality only – At this stage Bidders must score a minimum score of 60% for 
3GB and 70% for 4GB out of 100% for functionality (services) before they will be evaluated in terms of 
preferential procurement points 
. 

 
Stage 3 

 
Preferential Procurement points (Price and B-BBEE) 

 

Stage 2.1. Functionality Evaluation of the Contractor 
 

 

 

GRADE 3GB ONLY 
CRITERIA FOR FUNCTIONALITY 100 Points (60% MINIMUM) 

A       Experience on previous five projects in the past five years. (Please attach                     
Appointment letter and Completion Certificate as evidence) 

 

 

       
50 

NATURE OF PROJECT 25 

 

 
Five  and more General Building Projects as per CIDB categories 
 
 
 

 
 

25  

Four General Building Projects as per CIDB categories 
 

20 

Three General Building Projects as per CIDB categories 
 

15 

Two General Building Projects as per CIDB categories 
 

10 

One General Building Projects as per CIDB categories 
 
 
 
 

05 

 No projects for General Building Projects as per CIDB categories 0 

 VALUE OF PROJECT  
 

25 

 Project as above equal or above  R 700 000.00  25  

 Project as above exceeding R 500 000.00, below  R 700 000.00 20 

 Project as above exceeding R 300 000.00, below R 500 000.00 
 

15 

 Project as above exceeding R 200 000.00, below R 300 000.00 10 

 Project as above exceeding R 100 000.00, below R 200 000.00 05 

 Project as above below R 100 000.00  for General Building Projects as per CIDB 
ccategories categories 

0 

B Locality (Points will be allocated for companies in Limpopo Province) Proof of 
address to be submitted and will be scored as follows:  
NO NOTIFICATION TO CHANGE ADDRESS WILL BE ACCEPTED 

  
 10 

  The proof of address 
 

 
 

 

Within Limpopo  Province 

Physical address in the following documents should be the same, if different no score 

will be allocated. 

1. CSD 

2. SBD 1   

   
 
 
 

   10     

 Outside Limpopo Province     0  

 
C 

Project Resources currently working for the bidder, if proposed personnel not 

employed by the bidder, an affidavit should be attached. Failure to submit all 

required documents, no score will be allocated. 

  
 

40 

 C1.                                   PROJECT MANAGER  
 
 

15 
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Certified copy of not older than six months from closing date of the following 
documents, Academic Qualification, Council registration Certificate and ID, no 
copy of a certified copy will be accepted. Failure to submit all required documents, 
no score will be allocated. 

 

Professionally Registered (ECSA, SACAP, SACPCMP and / or SACQSP)                   15 

Candidate Registered (ECSA, SACAP, SACPCMP and / or SACQSP)               10 

Non registration but with the following academic qualifications 
Diploma ,Degree or BTech in the Built environment                                      

05 

Non registration with no academic qualification                                      0 

C2                         SITE PERSONNEL REQUIRED 
Certified copy of not older than six months from closing date of the following 
documents, Trade Test Certificate and ID copy, no copy of a certified copy will be 
accepted. Failure to submit all required documents, no score will be allocated. 

 
25 

1. BRICKLAYER 
2. PLUMBER 
3. PLASTERER 
4. PAINTER 
5. CARPENTER 
6. ELECTRICIAN 

 
 
 
 

 

ALL SIX SUBMITTED 25 

FIVE SUBMITTED 20 
10 FOUR SUBMITTED 15 

  THREE SUBMITTED 10  

 TWO SUBMITTED 05  

 LESS THAN TWO 0  

 

 

 

 

 

 2.2 ADDITIONAL FUNCTIONALITY EVALUATION CRITERIAL 
  

 

 2.2.1Should one bidder score high on more than two projects, Bidders will be required to meet one 

of the minimum requirements as listed below to qualify for additional appointment: 

 

1. Bidder should have a minimum functionality score of 90% 

2. Bidder should have two CIDB grading level above the highest appointed level 

required grading 
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PART T2.2: RETURNABLE SCHEDULES 
 

 

Declaration of Interest (SBD 4)
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SBD 4 
 

 
 

DECLARATION OF INTEREST 
 
1. Any legal person, including persons employed by the state¹, or persons having a 

kinship with persons employed by the state, including a blood relationship, may 
make an offer or offers in terms of this invitation to bid (includes a price quotation, 
advertised competitive bid, limited bid or proposal).  In view of possible allegations 
of  favoritism,  should the resulting  bid,  or  part thereof,  be  awarded  to  persons 
employed by the state, or  to persons connected  with  or  related  to  them,  it  is 
required that the bidder or his/her authorized representative declare his/her position 
in relation to the evaluating/adjudicating authority where- 

 
-       the bidder is employed by the state; and/or 

 
- the legal person on whose behalf the bidding document is signed, has a 

relationship with persons/a person who are/is involved in the evaluation and 
or adjudication of the bid(s), or where it is known that such a relationship 
exists between the person or persons for or on whose behalf the declarant 
acts and persons who are involved with the evaluation and or adjudication of the 
bid. 

 
2. In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 
 
2.1         Full Name of bidder or his or her representative: 

…………………………………………………………. 
 
2.2         Identity Number: …………………………………………………………………… 

 
2.3         Position occupied in the Company (director, trustee, shareholder²): 

…………………………………….. 
 
2.4         Company Registration Number: ………………………………………………… 
2.5         Tax Reference Number:  ………………………………………………………… 

 
2.6         VAT Registration Number:  …………………………………………………….. 
2.6.1       The names of all directors / trustees / shareholders / members, their individual identity 

numbers, tax reference numbers and, if applicable, employee /  persal 
numbers must be indicated in paragraph 3 below. 

¹“State” means – 
(a) any  national  or  provincial  department,  national  or  provincial  public  entity  or  constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999); 
(b) any municipality or municipal entity; 
(c)  provincial legislature; 
(d) national Assembly or the national Council of provinces; or 
(e) Parliament. 
²”Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the enterprise or business and exercises control over the enterprise.
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2.7      Are you or any person connected with the bidder                            YES / NO 

presently employed by the state? 
 
2.7.1   If so, furnish the following particulars: 

 
Name of person / director / trustee / shareholder/ member: 
……....……………………………… 
Name of state institution at which you or the person 
connected to the bidder is employed: 
……………………………………… 
Position occupied in the state institution: 
……………………………………… 

 
Any other particulars: 
……………………………………………………………… 

……………………………………………………………… 
……………………………………………………………… 

 
2.7.2   If you are presently employed by the state, did you obtain              YES / NO 

the appropriate authority to undertake remunerative 
work outside employment in the public sector? 

2.7.2.1 If yes, did you attached proof of such authority to the bid
 

document? 

 
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 

YES / NO

 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
 

……………………………………………………………………. 
……………………………………………………………………. 
……………………………………………………………………. 

 
2.8  Did you or your spouse, or any of the company’s directors /                YES / NO 

trustees / shareholders / members or their spouses conduct 
business with the state in the previous twelve months? 

 
2.8.1   If so, furnish particulars: 

………………………………………………………………….. 
………………………………………………………………….. 
…………………………………………………………………... 

2.9  Do you, or any person connected with the bidder, have                       YES / NO 
any relationship (family, friend, other) with a person 
employed by the state and who may be involved with 
the evaluation and or adjudication of this bid? 

2.9.1If so, furnish particulars. 
……………………………………………………………... 
…………………………………………………………..…. 
………………………………………………………………
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2.10   Are you, or any person connected with the bidder,                                     YES/NO 
aware of any relationship (family, friend, other) between 
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 

 
2.10.1   If so, furnish particulars. 

……………………………………………………………… 
……………………………………………………………… 
……………………………………………………………… 

 
2.11  Do you or any of the directors / trustees / shareholders / members             YES/NO 

of the company have any interest in any other related companies 
whether or not they are bidding for this contract? 

 
2.11.1           If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 
……………………………………………………………………………. 

 
3     Full details of directors / trustees / members / shareholders. 

 
Full Name Identity 

Number 
Personal             Tax 
Reference Number 

State        Employee 
Number    /    Persal 
Number 
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4       DECLARATION 

 
I, THE UNDERSIGNED (NAME)…………………………………………………………… 

 
CERTIFY T H A T  THE  INFORMATION  FURNISHED  IN  PARAGRAPHS  2  and  3 
ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS  
OF  PARAGRAPH  28  OF THE GENERAL  CONDITIONS  OF CONTRACT SHOULD 
THIS DECLARATION PROVE TO BE FALSE. 

 
…………………………………..        ..…………………………………………… 

Signature                                                               Date 
 

………………………………….        ……………………………………………… 
Position                                                                Name of bidder 

 
May 2011
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PART T2.2: RETURNABLE SCHEDULES 
 

 

Preferential Point Claim Form – BBBEE Status Level of 
 

Contribution (SBD 6.1)
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SBD 6.1 
 

 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
This preference form must form part of all bids invited. It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic 
Empowerment (B-BBEE) Status Level of Contribution 

 
NB:      BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017. 

 

 
 

1.        GENERAL CONDITIONS 
 

1.1      The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and 
-      the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 
 
1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included) and therefore the 80/20 preference point system shall be applicable; 
 

 

1.3  Points for this bid shall be awarded for: 

(a)    Price; and 

(b)    B-BBEE Status Level of Contributor. 
 

1.4      The maximum points for this bid are allocated as follows: 
 

 

  POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 

together with the bid will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

 

1.6 The purchaser  reserves  the  right  to  require  of  a  bidder,  either  before  a  bid  is 
adjudicated  or  at  any time  subsequently,  to  substantiate  any claim  in  regard  to 
preferences, in any manner required by the purchaser. 

 

 
2.        DEFINITIONS 

 

(a)   “ B-BBEE”  means  broad-based  black  economic  empowerment  as  defined  in 
section 1 of the Broad-Based Black Economic Empowerment Act;
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(b)  “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms 
of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

 

(c)    “ bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals; 

 

(d)    “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 
 

(e)     “EME” means an Exempted Micro Enterprise in terms of a code of good practice 
on black economic empowerment issued in terms of section 9 (1) of the Broad- 
Based Black Economic Empowerment Act; 

 

(f)        “functionality” means the ability of a tenderer to provide goods or services in 

accordance with specifications as set out in the tender documents. 

(g)     “prices” includes all applicable taxes less all unconditional discounts; 

(h)    “proof of B-BBEE status level of contributor” means: 

1)  B-BBEE Status level certificate issued by an authorized body or person; 
 

2)  A      sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 
 

3)  Any   other requirement prescribed in terms of the B-BBEE Act; 

(i)   “QSE” means a qualifying small business enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 

 
(j)      “rand value” means the total estimated value of a contract in Rand, calculated at 

the time of bid invitation, and includes all applicable taxes; 
 

 
3.           POINTS AWARDED FOR PRICE 

 

3.1      THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20                     or                                     90/10 
 
 

      Pt  P min 


      Pt  P min 
Ps  801                               or                  Ps  901                   



Where 

P min                                                              P min     

 

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 
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4.        POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level 
of contribution in accordance with the table below: 

 

 

B-BBEE Status Level of 
Contributor 

 

Number of points 

(90/10 system) 

 

Number of points 

(80/20 system) 
 

1 
 

10 
 

20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 
 

6 
 

3 
 

6 

7 2 4 

8 1 2 
 

Non-compliant 
contributor 

0 0 

 

 

5.        BID DECLARATION 
 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

 

6. B-BBEE S T A T U S    LEVEL O F  C O N T R I B U T O R  C L A I M E D    IN   
TERMS O F  PARAGRAPHS 1.4 AND 4.1 

 

6.1 B-BBEE Status Level of Contributor:       =      ………(maximum of 10 or 20 points) 
 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

 

 

7.        SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted? 

(Tick applicable box) 
 

YES  NO  

 
7.1.1      If yes, indicate: 

 

i)   What percentage of the construction work will be 
subcontracted............…………….…………% 
ii)   What percentage of the professional services will be sub-
contracted............………………………% 

 
iii)   The names of the sub-contractors for construction work and their BBBEE status 
levels (Not for evaluation purpose): 

 
  Sub-contractor1…………………..BBBEE Level………EMR or QSE 

  Sub-contractor2…………………..BBBEE Level………EMR or QSE
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  Sub-contractor3………………..BBBEE Level………EMR or QSE 

 
v)     Specify, by ticking the appropriate box, if subcontracting with an enterprise 

in terms of Preferential Procurement Regulations, 2017: 
 

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME   

Any QSE   

 

 

8.        DECLARATION WITH REGARD TO COMPANY/FIRM 
 

8.1         Name of company/firm:……………………………………………………………………. 
 

8.2         VAT registration number:……….…………………….………………………………… 
 

8.3         Company registration number:…………………………………………………………. 
 

8.4         TYPE OF COMPANY/ FIRM 
 

       Partnership/Joint Venture / Consortium 

       One person business/sole propriety 

       Close corporation 
       Company 
       (Pty) Limited 
[TICK APPLICABLE BOX] 

 

8.5         DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
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……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 
 

8.6         COMPANY CLASSIFICATION 
 

       Manufacturer 

       Supplier 

       Professional service provider 
       Other service providers, e.g. transporter, 
etc. [TICK APPLICABLE BOX] 

 
8.7 Total       number       of       years       the       company/firm       has       been       in 

business:…………………………… 
 

 

8.8    I/we, the undersigned, who is / are duly authorised to do so on behalf of the 
company/firm, certify that the points claimed, based on the B-BBE status level of contributor 
indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for 
the preference(s) shown and I / we acknowledge that: 

 

i)   The information furnished is true and correct; 
 

ii)  The preference points claimed are in accordance with the General Conditions 
as indicated in paragraph 1 of this form; 

 

iii)  In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof  to the satisfaction of  the purchaser that  the  claims  are correct; 

 

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 

 

(a)    disqualify the person from the bidding process; 
 

(b)    recover costs, losses or damages it has incurred or suffered as 
a result of that person’s conduct; 

 

(c)     cancel the  contract  and  claim  any  damages  which  it  has 
suffered as a result of having to make less favourable 
arrangements due to such cancellation; 

 

(d)    recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent  basis,  be  restricted by the  National Treasury from 
obtaining  business  from  any  organ of  state  for  a  period  not 
exceeding  10  years,  after  the audi alteram  partem  (hear  the 
other side) rule has been applied; and 

 

(e)    forward the matter for criminal prosecution. 
 
 
 

WITNESSES 
 

 
1.     …………………………………….. 

 

 
2.     ……………………………………. 

………………………………………………….. 

SIGNATURE(S) OF BIDDERS(S) 

DATE:      ………………………………….. 
 

ADDRESS: ………………………………….. 
 

…………………………………..
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PART T2.2: RETURNABLE SCHEDULES 
 

 

Declaration of Supply Chain Management Practices SBD8)
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SBD 8 
 

 
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES 
 

 
1.     This Standard Bidding Document must form part of all bids invited. 

 
2. It serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system. 

3. The bid of any bidder may be disregarded if that bidder, or any of its directors have - 

a. abused the institution’s supply chain management system; 
b.     committed fraud or any other improper conduct in relation to such system; or 
c.      failed to perform on any previous contract. 

 
4. In  order  to  give  effect  to  the  above,  the  following  questionnaire  must  be 

completed and submitted with the bid. 
 

 ITEM  QUESTION  YES  NO 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
database as companies or persons prohibited from doing business with 
the public sector?  (Companies or  persons who are listed on  this 
database were informed in writing of this restriction by the National 
Treasury after the audi alteram partem rule was applied). 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)? 
To  access  this  Register  enter  the  National  Treasury’s  website, 
www.treasury.gov.za,   click   on   the   icon   “Register   for   tender 
Defaulters” or submit your written request for a hard copy of the 
Register to facsimile number (012) 3265445. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the  bidder  or  any  of  its  directors  convicted  by  a  court  of  law 
(including a court outside of the Republic of South Africa) for fraud or 
corruption during the past five years? 

Yes No 

4.3.1 If so, furnish particulars: 

4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply 
with the contract? 

Yes No 

4.4.1 If so, furnish particulars: 
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SBD 8 
 

 
 
 

CERTIFICATION 
 

 
I, THE UNDERSIGNED (FULL NAME) ………………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
TRUE AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 
BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 
 
 

 
………………………………………………                             ……………………………….. 
Signature                                                                                         Date 

 

 
 
 

………………………………………………                             ……………………………….. 
Position                                                                                            Name of Bidder 
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PART T2.2: RETURNABLE SCHEDULES 
 

 

Certificate of Independent Bid Determination (SBD9)
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SBD 9 
 
 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

1.     This Standard Bidding Document (SBD) must form part of all bids¹ invited. 
 
 

2.     Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, 

prohibits an agreement between, or concerted practice by, firms, or a decision 

by an association of firms, if it is between parties in a horizontal relationship and 

if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se 

prohibition meaning that it cannot be justified under any grounds. 

 
3.     Treasury Regulation 16A9 prescribes that accounting officers and accounting 

authorities must take all reasonable steps to prevent abuse of the supply chain 
management system and authorizes accounting officers and accounting 
authorities to: 

 
a.     disregard the bid of any bidder if that bidder, or any of its directors have 

abused   the   institution’s   supply   chain   management   system   and   or 
committed fraud or any other improper conduct in relation to such system. 

 
b.     cancel  a  contract  awarded  to  a  supplier of  goods  and  services  if  the 

supplier  committed  any  corrupt  or  fraudulent  act  during  the  bidding 
process or the execution of that contract. 

 
4.     This  SBD  serves  as  a  certificate  of  declaration  that  would  be  used  by 

institutions to ensure that, when bids are  considered, reasonable steps are 

taken to prevent any form of bid-rigging. 

 
 

5.     In order to give effect to the above, the attached Certificate of Bid Determination 
 

(SBD 9) must be completed and submitted with the bid: 
 
 

¹      Includes  price  quotations,  advertised  competitive  bids,  limited  bids  and 
proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise 

be expected to compete, secretly conspire to raise prices or lower the quality of 

goods and / or services for purchasers who wish to acquire goods and / or services 

through a bidding process.    Bid rigging is, therefore, an agreement between                  

competitors not  to compete.
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SBD 9 
 

 
 
 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

 

 
 

BID NO: 
LDE/B03/2021/22/47 

 
CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL 

WORKS: TLHAKANANG SECONDARY SCHOOL 

 
 

 
in response to the invitation for the bid made by: 

 

LIMPOPO DEPARTMENT OF EDUCATION (LDOE) 
 

(Name of Institution) 
 

 
 

do hereby make the following statements that I certify to be true and complete in 

every respect: 

 
 

I certify, on behalf of: 
 

_                                                                                                             that: 

(Name of Bidder) 

 
 

1.     I have read and I understand the contents of this Certificate; 
 

 
 

2.     I understand that the accompanying bid will be disqualified if this Certificate is 

found not to be true and complete in every respect; 

 
 

3.   I am authorized by the bidder to sign this Certificate, and to submit the 

accompanying bid, on behalf of the bidder; 

 
 

4.     Each person whose signature appears  on the accompanying  bid  has been 

authorized by the bidder to determine the terms of, and to sign the bid, on 

behalf                                 of                                 the                                 bidder
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5.     For the purposes of this Certificate and the accompanying bid, I understand that 

the word “competitor” shall include any individual or organization, other than the 

bidder, whether or not affiliated with the bidder, who: 

 
 

(a)   has been requested to submit a bid in response to this bid invitation; 
 

(b) could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 

 
 

6.     The  bidder  has  arrived  at  the  accompanying  bid  independently  from,  and 

without consultation, communication, agreement or arrangement with any 

competitor. However communication between partners in a joint venture or 

consortium³ will not be construed as collusive bidding. 

 
 

7.     In particular, without limiting the generality of paragraphs 6 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

(a)   prices; 
 

(b) geographical  area  where  product  or  service  will  be  rendered  (market 

allocation) 

(c)   methods, factors or formulas used to calculate prices; 
 

(d)    the intention or decision to submit or not to submit, a bid; 
 

(e) the  submission  of  a  bid  which  does  not  meet  the  specifications  and 

conditions of the bid;  or 

(f)      bidding with the intention not to win the bid. 
 

 
 

8.     In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the products or services to which this 

bid                                                 invitation                                                 relates
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9.     The terms of the accompanying bid have not been, and will not be, disclosed by 

the bidder, directly or indirectly, to any competitor, prior to the date and time of 

the official bid opening or of the awarding of the contract. 

 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms 

of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any 

other applicable legislation. 

 
 
 

 

…………………………………………………          ………………………………… 
 

Signature                                                                                       Date 
 

 
 

………………………………………………….          ………………………………… 
 

Position                                                                              Name of Bidder 
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Acceptance of Bid Conditions and Bidder’s Details 
 
 

Bid No: 

Name of Bidder : 
 

Authorised signatory: 
 
 

Name of Authorised 

Signatory 
 
 

Position of Authorised 

Signatory 
 
 

By signing above the bidder hereby accept full responsibility for the proper execution and fulfillment of 

all obligations and conditions devolving on him/her under this bid. 

 

[Note to the Bidder: The Bidder must complete all relevant information set out below.] 
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THE CONTRACT 
 
 
 

PART C1: AGREEMENT AND CONTRACT DATA 
 

 
 

C1.1 - FORM OF OFFER AND ACCEPTANCE 
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LIMPOPO DEPARTMENT OF EDUCATION (LDOE) 
 

C1.1Form of Offer and Acceptance 
 

 

Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a 

contract for the procurement of: CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; 

M4X2; F10 AND EXTERNAL WORKS: TLHAKANANG SECONDARY SCHOOL: 

LDE/B03/2021/22/47 
 

 
The tenderer, identified in the offer signature block, has examined the documents listed in the 

tender data and addenda thereto as listed in the returnable schedules, and by submitting this 

offer has accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this 

form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities 

of the contractor under the contract including compliance with all its terms and conditions 

according to their true intent and meaning for an amount to be determined in accordance 

with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words); 

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures) 

 
This offer may be accepted by the employer by signing the acceptance part of this form of 

offer and acceptance and returning one copy of this document to the tenderer before the 

end of the period of validity stated in the tender data, whereupon the tenderer becomes the 

party named as the contractor in the conditions of contract identified in the contract data. 

 
Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

for the tenderer 
(Name and          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

address of 
organization)        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name and 
signature 
of witness    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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Acceptance 
 

By  signing this  part  of  this  form  of  offer  and  acceptance, the  employer  identified below 

accepts the tenderer’s offer.  In consideration thereof, the employer shall pay the contractor 

the amount due in accordance with the conditions of contract identified in the contract data. 

Acceptance of the tenderer’s offer shall form an agreement between the employer and the 

tenderer upon the terms and conditions contained in this agreement and in the contract that is 

the subject of this agreement. 
 

 

The terms of the contract, are contained in: 

 
Part C1:   Agreements and contract data, (which includes this agreement) 

Part C2:   Pricing data 

Part C3:   Scope of work. 

Part C4:   Site information 
 

And drawings and documents or parts thereof, which may be incorporated by reference into 

Parts 1 to 4 above. 
 

Deviations from and amendments to the documents listed in the tender data and any addenda 

thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed 

by the tenderer and the employer during this process of offer and acceptance, are contained 

in the schedule of deviations attached to and forming part of this agreement. No  amendments 

to  or  deviations from  said  documents are  valid  unless contained in  this schedule. 
 

The tenderer shall within two weeks after receiving a completed copy of this agreement, 

including the schedule of deviations (if any), contact the employer’s representative (whose 

details are given in the contract data) to arrange the delivery of any contractor’s bonds, 

guarantees, proof of insurance, professional insurances of the professional team and any other 

documentation to be provided in terms of the conditions of contract identified in the contract 

data. Failure to fulfill any of these obligations in accordance with those terms shall constitute a 

repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date 

when the tenderer receives one fully completed original copy of this document, including the 

schedule of deviations (if any).   Unless the tenderer (now bidding entity) within five working 

days of the date of such receipt notifies the employer in writing of any reason why he cannot 

accept the contents of this agreement, this agreement shall constitute a binding contract 

between the parties. 
 
 

Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . 

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

 

for the 
Employer: LIMPOPO DEPARTMENT OF EDUCATION 

113 BICCARD 

STREET, 

POLOKWANE 
 

 
Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

signature
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of witness                                                                                             Date . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 

Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this agreement, the employer and the tenderer 
agree to and accept the foregoing schedule of deviations as the only deviations from and 
amendments to the documents listed in the tender data and addenda thereto as listed in the 

tender schedules, as well as any confirmation, clarification or changes to the terms of the offer 

agreed by the tenderer and the employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the tenderer 

of a completed signed copy of this Agreement shall have any meaning or effect in the contract 

between the parties arising from this agreement.
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PART C1: AGREEMENT AND CONTRACT DATA 
 

 

C1.2 - CONTRACT DATA
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LIMPOPO DEPARTMENT OF EDUCATION (LDOE) 
 
 
 

CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL 

WORKS: TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

C1.2 Contract Data 
 

 
The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building 

Agreement (Edition 4.1 of March 2005) published by the Joint Building Contracts Committee. 
 

Copies of these conditions of contract may be obtained from the Association of South 
African  Quantity Surveyors  (011-3154140), Master  Builders  Association  (011-205-9000; 057- 

3526269) South African Association of Consulting Engineers (011-4632022) or South African 

Institute of Architects (051-4474909; 011-4860684; 053-8312003;) 

 
The JBCC Principal Building Agreement makes several references to the Contract Data for 

specific data, which together with these conditions collectively describe the risks, liabilities 

and obligations of the contracting parties and the procedures for the administration of the 

Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the JBCC Principal Building Agreement. 

 
Each item of data given below is cross-referenced to the clause in the JBCC Principal 
Building Agreement to which it mainly applies. 

 
The additions, deletions and alterations to the JBCC Principal Agreement are: 

 
Clause Additions, deletions and alterations 

1.1 Replace the following definitions in DEFINITIONS AND INTERPRETATIONS with the following 

wording: 

AGREEMENT  means  the  agreement  arising  from  the  signing  of  the  Form  of  Offer  and 

Acceptance by the parties. 

BILLS  OF  QUANTITIES  means  the  document  drawn  up  in  accordance  with  the  Pricing 

Instructions contained in the Pricing Data. 

CONSTRUCTION PERIOD means the period commencing on the date that the Agreement 

made in terms of the Offer and Acceptance comes into effect and ending on the date of 

practical completion. 

CONTRACT DOCUMENTS means the Agreement and all documents referenced therein. 

CONTRACT DRAWINGS means the drawings listed in the Scope of Work. 

CONTRACT SUM means the total of prices in the Form of Offer and Acceptance. 

SCHEDULE means the variables listed in the Contract Data. 

 

1.6.4 
 

Delete sub-clause 1.6.4 

3.5 Delete sub-clause 3.5 

3.6 Delete sub-clause 3.6. 

3.9 Delete sub-clause 3.9 

3.10 Delete sub-clause 3.10 

15.1.1 Delete sub-clause 15.1.1 

21 Replace sub-clauses 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following: 

41



 

 

 The bidding entity shall appoint a selected subcontractor in accordance with the provisions 

of the Scope of Work. 

30.1 Replace reference to 36.3 at end of sentence with 36.0 

31.12 Delete “Payment shall be subject to the employer giving the contractor a tax invoice for 

the amount due.” 

32.12 Delete sub-clause 

34.13 Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax 

invoice for the amount due” 

 
40.0 

(41) 

 
Delete in the Substitute Provisions (41.0 State Clauses) clause 40.2.1, 40.2.2 and 40.3/4/5/6 

and replace with the following: 

 
40.1#   Should any dispute between the employer and the bidding entity on the other arises 

out of this agreement, such dispute shall be referred to adjudication. 

 
40.2# Adjudication shall be conducted in accordance with the edition of the JBCC Rules 

for Adjudication current at the time when the dispute is declared. The party, which 

raises the dispute, shall select three adjudicators from the panel of adjudicators 

published by the South African Institution of Civil Engineering or Association of 

Arbitrators (Southern Africa), determine their hourly fees and confirm that these 

adjudicators are available to adjudicate the dispute in question. The other party shall 

then select within 7 days one of the three nominated adjudicators, failing which the 

chairman for the time being of the Association of Arbitrators (Southern Africa) shall 

nominate an adjudicator. The adjudicator shall be appointed in terms of the 

Adjudicators Agreement set out in C1.4. 

 
40.3#   If provided in the schedule, a dispute shall be finally settled by a single Arbitrator to 

be agreed on between the parties or, failing such agreement within 28 days after 

referring the dispute to Arbitration, an Arbitrator nominated by the chairman for the 

time being of the Association of Arbitrators (Southern Africa).Any such reference shall 

be deemed to be a submission to the arbitration of a single arbitrator in terms of the 

Arbitration Act (Act No 42 of 1965, as amended), or any legislation passed in 

substitution therefore. In the absence of any other agreed procedure, the arbitration 

shall take place in accordance with the Rules for the Conduct of Arbitrations issued 

by the Association of Arbitrators (Southern Africa) which are current at the time of 

the referral to arbitration. The Arbitrator shall, in his award, set out the facts and the 

provisions of the contract on which his award is based. 

 
40.4# If the schedule provides for court proceedings to finally resolve disputes, disputes shall 

be determined by court proceedings. 

 

12.1 

(41.0) 

 

Delete 12.1 in the Substitute Provisions (41.0 State Clauses) so that the provisions of 12.1 

apply to the state and replace “contractor” in clause 10.1 in the Substitute Provisions (41.0 

State Clauses) with “The party responsible in terms of 12.1” 

 

12.2 

(41.0) 

 

Amend the first part of the first sentence in clause 12.2 of the Substitute Provisions (41.0 State 

Clauses) to read “Where the contractor is responsible for insurances, the contractor shall 

………” 

 

11.1 

(41.0) 

 

Delete clause 11.1 in the Substitute Provisions (41.0 State Clauses) so that the provisions of 

11.1 apply to the state. 

 

41.0 Delete the  definitions  for  CONSTRUCTION  PERIOD  and  INTEREST  in  clause  41.1.3    in  the 

substitute provisions(Clause 41.0 State Clauses) 
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41.0 Delete in the state clauses sub-clauses 31.11.1 and 31.11.2. Sub-clause 31.11.1 of the non- 

state clauses will apply to the contract 

 

41.0 
 

Delete in the state sub-clause 10.3. Sub-clause 10.3 of the non-state clauses will apply to the 

contract 

 

41.0 
 

Add sub-clause 32.15 and 34.3 to 5.1.2 

 

41.0 
 

Add in the following clause to 41.0 

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 

employer or the bidding entity, or for any reason whatsoever, the bidding entity shall on 

written instruction, discontinue with the works on a stated date and withdraw himself from the 

site. The contractor shall not be entitled to refuse to withdraw from the works on the grounds 

of any lien or right of retention or on the grounds of any other right whatsoever. 
 

 

Part 1: Contract Data completed by the Employer 
 

 
1.         Clause 2.         Item and data 

 

3.           42.1 

 
42.1.1 

[1.2] 

 

CONTRACTING AND OTHER PARTIES 

The Employer is the Limpopo Department of Education (LDOE) 

The address of the Employer is: 113 Biccard Street, Polokwane. 

Telephone:                                  015-290-7603 

Facsimile: 

Address (physical):                     113 Biccard Street, Polokwane. 

Address (postal):                          

 

4. 

42.2 
5. 

6.           42.2.1 

 

7. 

8.  Contract Details 

 
9. The Works comprise: CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND 

EXTERNAL WORKS: TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

10.         42.2.2 11.         The Site comprise:            The existing premises comprises Classrooms and Administration 

Blocks. The tenderer should familiarize himself with the site before pricing the document. 

 

42.2.3 

[22.2] 

 

The Works or installations to be undertaken by direct contractors comprises:  N/A 
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31.11.2  The interest rate as determined by the Minister of Finance, from time to time, in terms of 

section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will apply. 

  Lateral support insurance is not to be effected by the contractor 

11.2  Payment will be made for materials and goods 

31.4.2  Dispute determinations shall be by arbitration 

40.2.2  


 
Extended defects liability period will apply to the following elements: 

26.1.2   

o  General building work    :             6 months 

o  Electrical installation       :             6 months unless stated otherwise 

o  Mechanical installation  :             6 months unless stated otherwise 

o  Civil works                          :             6 months unless stated otherwise 

 
Any leakages to roofs or damage caused as a result thereof within six (6) months after 

completion of the work due to poor materials or competency of workmen, shall be 

repaired by the contractor at his cost. If no heavy rainfall is experienced during the 

aforesaid period, such period will be extended until sufficient heavy rainfalls provide a 

test of competency. 

42.2.5 

[15.2.1] 
 

 
 

42.2.6 

[15.3] 
 

 
 

42.2.7 

Possession of the site is to be given within fourteen days after the contractor provided 

the employer with the construction guarantee in accordance with the provisions of 

14.0 

 
 

The period for the commencement of the works after the contractor takes possession of the 

site is 7 working days. 

 
For the works as a whole: 

The date for practical completion is 6 (Six) MONTHS AFTER DATE OF ACCEPTANCE EXCLUSIVE OF 

ALL STATUATORY AND 

BUILDER’S HOLIDAYS 

The penalty per calendar day will be determine as per contract conditions. 

 
For the works in sections: N/A

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

44



 

 

12.         42.2.9 

13.         [1.2] 

The law applicable to the agreement shall be that of the Republic of South Africa. 

14. 

15.         42.3 

 
Insurances 

16.         42.3.1 

[10.1,10.2,12.1] 

17.         42.3.1 

[10.1,10.2,12.1 

Contract insurance to be effected by the contractor 

 
Contract works insurance is to be effected by the contractor for a sum not less than the contract 

sum with a deductible in an amount that the contractor deems appropriate. 

 

18.         42.3.2 

[10.1,10.2,12.1] 

 

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy for 

Special Risks issued by the South African Special Risk Insurance Association. 

 

19.         42.3.3 

20.         [11.1, 

12.1] 

 

Public liability insurance to be effected by the contractor for the sum of R 10 000 000.00  per 

claim. 

21.         42.3.4 

22.         11.2, 12.1 

Support insurance to be effected by the contractor for the sum of …..N/A…..with a deductible in 

an amount that the contractor deems appropriate. 

23. 

24.         42.4 

25.         42.4.1 [3.3, 

15.1.3, 31.16.2] 

 
Documents 

A waiver of the contractor’s lien or right of continuing possession is required. 

26.         42.4.2 

27.         [3.7] 

Three copies of the construction document are to be supplied to the contractor free of charge. 

28.         42.4.3 

29. 

30. 

31.         42.4.4 

32.         [15.1.1] 
 

 

42.4.5 

[3.4] 

Bills of Quantities/lump sum documents schedule of rates should be drawn up in accordance 

with Standard System of Measurement Building Work – 1999 edition 

 
Elemental Estimate (Elemental Bill) document are to be submitted with this tender. 

 

 
 

JBCC Engineering General Conditions are not to be included in the contract document. 

33. 

42.4.6 

34.         [31.5.3] 

 
The contract value will not be adjusted using CPAP indices. 

Where applicable the base month for the application of CPAP is the month in which the tender 

closed. 

35.         [31.3] There is no latest day of the month for the issue of an interim payment certificate. 

 

36.         14.5 
 

The employer will provide advanced payments against an advanced payment guarantee 

 

37.         14.4 
 

The construction guarantee is to be a fixed guarantee in an amount of 7.5% of the contract sum. 
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Part 2: Contract Data completed by the Bidding Entity 

 
38.         Clause 39.         Item and data 

40.         1.2 The name of the Bidding Entity is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The address of the Bidding Entity is: 

Telephone: . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Facsimile:    . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Address (physical):      . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . 

Address (postal):          . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . 
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PART C1: AGREEMENT AND CONTRACT DATA 
 

 

C1.3 - CONSTRUCTION GUARANTEE
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LIMPOPO DEPARTMENT OF EDUCATION (LDOE) 
 
 
 

CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND 

EXTERNAL WORKS: TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

C1.3 Construction Guarantee 
 

 

GUARANTOR DETAILS AND DEFINITIONS 
 

 
Guarantor means         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . 

 
 

Physical address            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Guarantor’s signatory 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 

 
Guarantor’s signatory 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 

Employer means         LIMPOPO DEPARTMENT OF EDUCATION (LDOE) 
 
Contractor means        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 

Agent means                 Representative of LDOE . . . . . . . . . . . . . . . . . . . . . . 
 

 
Works means   CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 

AND EXTERNAL WORKS: TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47 

Site means       ON EXSTING SCHOOLS PREMISES WITH LERNING ACTIVITIES, LIMPOPO 
 
Agreement means the JBCC Series 2000 Principal Agreement Contract Sum i.e. the total of 

prices in the Form of Offer and Acceptance inclusive of VAT 

Amount in figures        R . . . . . . . . . . . . . . . . . . . . . . . . 
 

Amount in words           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .(Rand) 

Guaranteed Sum means the maximum aggregate amount of R . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Amount in words          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(Rand) 

 

 
 
 

1          The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as 
follows: 

 
GUARANTOR’S LIABILITY PERIOD OF LIABILITY 

Maximum Guaranteed Sum (not exceeding 7.5 % of the contract 

sum) in the amount of: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(Rands) (R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .) 

From and including the date of issue 

of this Construction Guarantee and 

up to and including the date of the 

only practical completion 

certificate or the last practical 

completion certificate where there 

are sections, upon which this 

Construction Guarantee shall 

expire. 

 

2        The Guarantor hereby acknowledges that: 
 

 

2.1   Any reference in this Guarantee to the Agreement is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a surety ship. 

 
2.2     Its obligation under this Guarantee is restricted to the payment of money. 

 

 

3 Subject to the Guarantor’s maximum liability referred to in clauses 1, the Guarantor 

hereby undertakes to pay the Employer the sum certified upon receipt of the 

documents identified in sub-clauses 3.1 to 3.3: 

 
3.1     A copy of a first written demand issued by the Employer to the Contractor stating 

that payment of a sum certified by the Principal Agent in an interim or final 

payment certificate has not been made in terms of the Agreement and failing 

such payment within seven (7) calendar days, the Employer intends to call upon 

the Guarantor to make payment in terms of sub-clause 3.2 

3.2     A  first  written  demand  issued  by  the  Employer  to  the  Guarantor  at  the 

Guarantor’s physical address with a copy to the Contractor stating that a period 

of seven (7) calendar days has elapsed since the first written demand in terms of 

sub-clause 4.1 and that the sum certified has still not been paid therefore the 

Employer calls up this Guarantee and demands payment of the sum certified from 

the Guarantor. 

3.3     A copy of the said payment certificate which entitles the Employer to receive 

payment in terms of the Agreement of the sum certified in clause 3. 
 

 

4 Subject to the Guarantor’s maximum liability referred to in clause 1, the Guarantor 

undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance 

upon receipt of a first written demand from the Employer to the Guarantor at the 

Guarantor's physical address calling up this Guarantee stating that: 

 
4.1     The Agreement has been cancelled due to the Contractor's default and that the 

Guarantee is called up in terms of clause 4. The demand shall enclose a copy of 

the notice of cancellation; or
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4.2     A provisional sequestration or liquidation court order has been granted against 

the Contractor and that the Guarantee is called up in terms of clause 4. The 

demand shall enclose a copy of the court order. 

5 It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of clauses 3 and 4 shall not exceed the Guarantor's maximum liability 

in terms of clause 1. 

 
6        Where the Guarantor is a registered insurer and has made payment in terms of clause 

4, the Employer shall upon the date of issue of the final payment certificate submit an 

expense account to the Guarantor showing how all monies received in terms of the 

Guarantee have been expended and shall refund to the Guarantor any resulting 

surplus. All monies refunded to the Guarantor in terms of this Guarantee shall bear 

interest at the prime overdraft rate of the Employer’s bank compounded monthly and 

calculated from the date payment was made by the Guarantor to the Employer until 

the date of refund. 

 
7        Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) 

calendar days upon receipt of the first written demand to the Guarantor. 
 

 

8 The Employer shall have the absolute right to arrange his affairs with the Contractor in 

any manner which the Employer deems fit and the Guarantor shall not have the right 

to claim his release from this Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor 

 
9 The  Guarantor  chooses  the  physical  address  as  stated  above  for  all  purposes  in 

connection herewith. 

 
10      This Guarantee is neither negotiable nor transferable and shall expire in terms of clause 

1,  or  payment  in  full  of  the  Guaranteed Sum  or  on  the  Guarantee  expiry  date, 

whichever is the earlier, where after no claims will be considered by the Guarantor. The 

original of this Guarantee shall be returned to the Guarantor after it has expired 

 
11 This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall be 

regarded as a liquid document for the purpose of obtaining a court order. 

 
12 Where this Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in  terms  of  Section 45  of  the  Magistrate's Courts Act  No  32  of  1944,  as 

amended, to the jurisdiction of the Magistrate's Court of any district having jurisdiction 

in terms of Section 28 of the said Act, notwithstanding that the amount of the claim 

may exceed the jurisdiction of the Magistrate's Court. 

 
Signed at . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . 
 

 

Guarantor’s                                                                             Guarantor’s 

Signatory 1      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     Signatory 2  . . . . . . . . . . . . . . . . . . . . . . 

. . . . 

Witness 1     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     Witness 2  . . . . . . . . . . . . . . . . . . . . . . . . . 

. 
 

 

Guarantor’s seal or stamp
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C2.1 - Pricing Instructions
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C2.1 PRICING INSTRUCTIONS 
 
 

 
PRICING INSTRUCTIONS AT TENDER STAGE 

 

1 The Consortium or JV or  Firm’s  Architect  together  with  the  Engineer’s to  further 

develop the attached drawings to stage 4 or acceptable level. 

 

In Addition to Project Management Services, the following services will be required: 

 Architectural Services 

 Civil/Structural Services 

 Geotechnical Services 

 Geohydrotechnical Services 

 Land Survey Services 

 Quantity Surveying Services 

 Health and Safety Services 

 Environmental Assessment Services 

 
  Professional fees and disbursements will be charged as a percentage of the contract 

sum and must be included as part of the bid price. (please refer to the Final Summary 

of the Bills of Quantities). 
 

 

PRICING INSTRUCTIONS AFTER APPOINTMENT (POST APPOINTMENT) 
 

 

2 The Bills of Quantities are drawn up in accordance with the Standard System of 

Measuring Building Work (as amended) published and issued by the Association of 

South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:
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3 The agreement will be based on the JBCC Series 2000 Principal Building Agreement, 

prepared by the Joint Building Contracts Committee, Edition 4.1, and March 2005. The 

additions, deletions and alterations to the JBCC Principal Building Agreement as well as 

the contract specific variables will be applicable in order to accommodate turnkey 

solution (design and build). 
 
 
 

4 Preliminary and general requirements are based on the JBCC Series 2000 Code 2103, 

May 2005 Addition preliminaries for the use of JBCC Series 2000. Only the headings and 

clause  numbers for  which  allowance must  be  made  in  the  Bills  of  Quantities are 

recited. 
 
 
 

5 It will be assumed that prices included in the Bills of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that 

were   published   28   days   before   the   closing   date   for   tenders.   (Refer   to 

www.stanza.org.za or  www.iso.org for information on standards). 
 
 

 

6 The drawings used for the setting up of these Bills of Quantities to be kept by 

the Principal Agent or Engineer and can be viewed at any time during office 

hours up until the completion of the works. 
 
 

 

7 Reference to any particular trademark, name, patent, design, type, specific 

origin or producer is purely to establish a standard for requirements.  Products 

or articles of an equivalent standard may be substituted. 
 
 

 

8       Where any item is not relevant to this specific contract, such item is marked 

N/A (signifying “not applicable”) 
 
 

 
9 The Contract Data and the standard form of contract referenced therein must 

be studied for the full extent and meaning of each and every clause set out in 

Section 1 (Preliminaries) of the Bills of Quantities
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10 The  amount  of  the  Preliminaries  to be included in  each monthly  payment 

certificate shall be assessed as an amount prorated to the value of the work duly 

executed in the same ratio as the preliminaries bears to the total of prices 

excluding any contingency  sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract. 
 
 

 

11 Where the initial contract period is extended, the monthly charge shall be 

calculated on the basis as set out in 9 but taking into account the revised 

period for completing the works. 
 
 

 

12 The amount or items of the Preliminaries shall be adjusted to take account of 

the theoretical financial effect which changes in time or value (or both) have 

on this section. Such adjustments shall be based on adjustments in the following 

categories as recorded in the Bills of Quantities: 
 
 
 

a)     an amount which is not to be varied, namely Fixed (F) 
 

b) an amount which is to be varied in proportion to the contract value, 

namely Value Related ( V); and 
 

c) an amount which is to be varied in proportion to the contract period as 

compared to the initial construction period excluding revisions to the 

construction period for which no adjustment to the contractor is not entitled 

to in terms of the contract, namely Time Related (T). 
 
 

 

13 Where no provision is made in the Bills of Quantities to indicate which of the 

three categories in 12 apply or where no selection is made, the adjustments 

shall be based on the following breakdown: 
 
 

 

a)     10 percent is fixed; 
 

b)     15 percent is Value Related 

c)     75 percent is Time Related. 

 

 
14 The adjustment of  the  Preliminaries  shall  apply  notwithstanding  the  actual 

employment of resources in the execution of the works. The contract value 

used for the adjustment of the Preliminaries shall exclude any contingency sum, 

the amount for the Preliminaries and any amount in respect of contract price 

adjustment provided for in the contract. Adjustments in respect of any staged 

or sectional completion shall be prorated to the value of each section.
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15     JBCC PBA Contract document to be signed upon agreement on the Bills of 

Quantities. Note: this does not affect the tender price
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TLHAKANANG SECONDARY SCHOOL             

BILL OF QUANTITIES



PRELIMINARIES



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Edition 4.1 Code 2101 March 2005 2005

edition prepared by the Joint Building Contracts Committee, shall

be the agreement, amended as hereinafter described

The Preliminaries for use with the JBCC Series 2000 Principal

Building Agreement (May 2005 edition) prepared by the Joint

Building Contracts Committee, shall be deemed to be incorporated

in these bills of quantities

Contractors are referred to the above-mentioned documents for

the full intent and meaning of each clause thereof

These clauses are hereinafter referred to by clause number and

heading only. Where standard clauses or alternatives are not

entirely applicable to this contract such modifications, corrections

or supplements as will apply are given under each relevant clause

heading and such modifications, corrections or supplements shall

take precedence notwithstanding anything contrary contained in

the above-mentioned documents

Where any item is not relevant to this specific contract such item is

marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in any of the

contract documents including the Principal Building Agreement and

the Preliminaries, the provision of the "Preliminaries" as hereinafter

set forth shall prevail and shall take precedence

PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as published by the

Association of South African Quantity Surveyors shall be deemed to

be incorporated in these bills of quantities and no claim arising from

brevity of description of items fully described in the said Model

Preambles for Trades will be entertained
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Supplementary preambles to the Model Preambles covering clauses

of a general nature, clauses pertaining to specific materials and

amendments to clauses in the Model Preambles are incorporated in

these bills of quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these bills of

quantities must take account of and include for all of the

obligations, requirements and specifications given in the Model

Preambles and in any supplementary preambles

GENERAL

If Alternative A as set out in clause B10.3 hereinafter is to be used

for the adjustment of the preliminaries each item priced is to be

allocated to one or more of the three categories "F", "T" or "V" as

the case may be below such item, where "F" denotes a fixed

amount (amount not to be varied), "T" denotes an amount variable

in proportion to time and "V" denotes an amount variable in

proportion to value

SECTION A - PRINCIPAL BUILDING AGREEMENT

Definitions (A1)

Definitions and interpretation (clause 1)

1 F:............................. V:............................ T:............................ Item 1

Objective and Preparation (A2 to A14)

Offer acceptance and performance (clause 2)

2 F:............................. V:............................ T:............................ Item 1

Documents (clause3)

3 F:............................. V:............................ T:............................ Item 1

Design responsibility (clause 4)

4 F:............................. V:............................ T:............................ Item 1
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Employer's agents (clause 5)  

5 F:............................. V:............................ T:............................ Item 1

The principal agent shall:- monitor and control progress and

scheduling- monitor all contract conditions, and- coordinate the

efforts of the employer's agents, the contractor and

subcontractorsThe powers conferred on the principal agent in

terms of this clause and/or the exercising of these powers shall not

be construed as removing or diminishing any of the obligations of

the Contractor in terms of the Principal Building Agreement,

whether financial, contractual or otherwise, nor shall the exercising

of these powers create any privity of contract as between the

Employer or his agents on the one part and the Contractor or

subcontractors or suppliers on the other part

The principal agent reserves the right to attend and participate in all 

contractor/subcontractor's meetings, to invite other employer's

agents to attend such meetings at his discretion and to converse

and chair any such meetings if the contractor is derelict in his duty

in arranging such meetings to the degree of frequency and

comprehensiveness dictated in the opinion of the project manager

by the circumstances and exigencies of the construction process

Site representative (clause 6)   

6 F:............................. V:............................ T:............................ Item 1

Compliance with regulations (clause 7)

7 F:............................. V:............................ T:............................ Item 1

Works risk (clause 8)     

8 F:............................. V:............................ T:............................ Item 1
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Indemnities (clause 9)   

9 F:............................. V:............................ T:............................ Item 1

Works insurances (clause 10)

10 F:............................. V:............................ T:............................ Item 1

Liability insurances (clause 11)

11

F:............................. V:............................ T:............................ Item 1

Effecting insurance (clause 12)

12 F:............................. V:............................ T:............................ Item 1

13 NO CLAUSE N/A

Security (clause 14) 

14 F:............................. V:............................ T:............................ Item 1

Execution (A15-A23)

Preparation for and execution of the works (clause 15)

15 F:............................. V:............................ T:............................ Item 1

Access to the works (clause 16) 

16 F:............................. V:............................ T:............................ Item 1

Contract instructions (clause 17) 

17 F:............................. V:............................ T:............................ Item 1
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Setting out of the works (clause 18)

18 F:............................. V:............................ T:............................ Item 1

The contractor shall notify the principal agent if any encroachments

of adjoining foundations, buildings, structures, pavements,

boundaries, etc exist in order that the necessary arrangements may

be made for the rectification of any such encroachments

Assignment (clause 19) 

19 F:............................. V:............................ T:............................ Item 1

The contractor shall not cede his rights or delegate his obligations in

terms of this agreement unless specifically called for by the

employer

Nominated subcontractors (clause 20)  

20 F:............................. V:............................ T:............................ Item 1

Selected subcontractors (clause 21) 

21 F:............................. V:............................ T:............................ Item 1

Written proof is required from subcontract tenderers at tendering

that they can meet the JBCC Selected Subcontract Agreement or

other tender agreements and provide security in terms of the

agreement. If the above is not provided the tender may not be

accepted All amounts allowed under Provisional Amounts are

intended to be awarded to Selected Subcontractors

Employer's Direct Contractors (clause 22) 

22 F:............................. V:............................ T:............................ Item 1

Contractor's Domestic Sub-Contractors (Clause 23)  

23 F:............................. V:............................ T:............................ Item 1
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Completion (A24-A30)

Practical completion (clause 24)

24 F:............................. V:............................ T:............................ Item 1

Works completion (clause 25)

25 F:............................. V:............................ T:............................ Item 1

Final completion (clause 26) 

26 F:............................. V:............................ T:............................ Item 1

Latent defects liability period (clause 27) 

27 F:............................. V:............................ T:............................ Item 1

Sectional completion (clause 28)

28 F:............................. V:............................ T:............................ Item 1

Revision of date of practical completion (clause 29)  

29 F:............................. V:............................ T:............................ Item 1

The removal and replacement of materials and/or workmanship

that do not conform to specification or drawings shall not

constitute grounds for an extension of the construction period nor

for an adjustment to the contract sum (clause 29.3)

Penalty for non-completion (clause 30) 

30 F:............................. V:............................ T:............................ Item 1
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Payment (A31 - A35)

Interim payment to the contractor (clause 31) 

31 F:............................. V:............................ T:............................ Item 1

Adjustment to the contract value (clause 32) 

32 F:............................. V:............................ T:............................ Item 1

Where prices are submitted by the contractor or

nominated/selected subcontractors during the progress of the

works in respect of contract instructions or in regard to a claim

under the terms of the contract and notwithstanding the fact that

such prices may be used in an interim payment certificate, there is

to be no presumption of acceptance. Should the principal agent

wish to accept any such prices prior to the issue of the final

certificate, it will be in writing

Recovery of expense and loss (clause 33)

33 F:............................. V:............................ T:............................ Item 1

Final account and final payment (clause 34)  

34 F:............................. V:............................ T:............................ Item 1

The employer shall not pay any interest on amounts payable to the

contractor for one hundred and forty two (142) days after the date

of issue of the certificate of practical completion

The employer shall, however, pay interest to the contractor at the

rate stipulated in clause 34.11 on any amounts payable to the

contractor more than one hundred and forty two (142) days after

the date of issue of the certificate of practical completion but only

for such period as the settlement of the final account is delayed by

the non-performance of the principal agent or the employer or his

agents. In evaluating non-performance for purposes of this clause a

reasonable time shall be allowed to the employer or his agents to

respond to any matter brought to his/their attention and which

may affect the settlement of the final account
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Payment to other parties (clause 35)

35 F:............................. V:............................ T:............................ Item 1

Cancellation (A36-A39)

Cancellation by employer - contractor's default (clause 36) 

36 F:............................. V:............................ T:............................ Item 1

Cancellation by employer - loss and damage (clause 37)

37 F:............................. V:............................ T:............................ Item 1

Cancellation by contractor - employer's default (clause 38)  

38 F:............................. V:............................ T:............................ Item 1

Cancellation - cessation of the works (clause 39) 

39 F:............................. V:............................ T:............................ Item 1

Dispute (A40)

Dispute Settlement (clause 40)

40 F:............................. V:............................ T:............................ Item 1

Substitute Provisions (A41)

State clauses (Clause 41)

41 F:............................. V:............................ T:............................ Item 1

Information necessary for the completion of those clauses

contained in the schedule which are necessary for tender purposes

is given hereunder
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THE SCHEDULE

Information necessary for completion of those clauses contained in

the schedule which are necessary for tender purposes is given

hereunder

Pre-tender information (clause 42)

42 F:............................. V:............................ T:............................ Item 1

42.1  	CONTRACTING AND OTHER PARTIES

42.1.1 Employer:  As per infomation on the tender data

42.1.2 	 Principal Agent:  As per the infomation on the Tender data

42.1.3 	Architect: Afro Architectural

42.1.4Quantity Surveyor:

Structural :

42.1.5 Civil:

42.1.6 Electrical Engineer:

42.1.6 Mechanical Engineer:
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42.2  	CONTRACT DETAILS

42.2.1 	Works Description: Construction of sanitation facilities

42.2.2 Site Description: as per the infomation on the tender data

	

42.2.3 	Work or installations by direct contractors:  N/A

42.2.4 This agreement is for a government contract where there

are specific options that are applicable to a State organ only

 Yes

42.2.5 Date on which possession of the site is intended to be

given: 

UNKNOWN

42.2.6 Period for the commencement of the works after the

contractor takes posse

42.2.7 For the works as a whole. Intended date of practical

completion and the penalty per calendar day 3 months after

contractual commencement date Date Penalty Amount The

penalty per calender day shall be 0.05% of the tenderd amount (

inclusive of value added tax)
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42.2.8 For the works in sections: Intended date of practical

completion and the penalty per calender day Section

1.N/A........................................ DateR.N/A........................ Penalty

Amount

42.2.9 The law applicable to this agreement shall be that of South

Africa     (country)

42.3 	INSURANCES

42.3.1 Contract works insurance to be effected by:Contractor: For

the Sum of R Contract Amount 20.00 % With a deductible of - to be

determined by the contractor

42.3.2 	Supplementary insurance is required No

42.3.3 Public liability insurance to be effected by:Contractor: For

the Sum of R 2 500 000-00With a deductible of - to be determined

by the contractor

42.4 	DOCUMENTS

42.4.1 Waivers of contractors lien or right of continuing possession

is required  	Yes

42.4.2 Number of construction document copies to be supplied

to the contractor free of charge: 3   Number of
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42.4.3 Bills of Quantities/Lump sum document schedule of rates

drawn up in accordance with: â€œStandard System of Measuring

Buildersâ€™ Workâ€•

42.4.4 On acceptance of the tender the bills of quantities/lump

sum document is to be submitted within working days The priced

bills of quantities must be handed in with the tender

42.4.5 JBCC Engineering General Conditions are to be included in

the contract documents: No

42.4.6 The contract value is to be adjusted using escalation

adjustment indices Yes Where JBCC CPAP is to be used Base

Month    July 2010

42.4.7 Details of changes made to the provision of JBCC standard

documentation:

SECTION B:  PRELIMINARIES

Definitions and interpretation (B1)

Definition and interpretation (B1.1 - B1.4.6)

43 F:............................. V:............................ T:............................ Item 1

Documents (B2)

Checking of documents (B2.1)  

44 F:............................. V:............................ T:............................ Item 1

Provisional bills of quantities (B2.2) 

45 F:............................. V:............................ T:............................ N/A
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Availability of construction documentation (B2.3)

46 F:............................. V:............................ T:............................ Item 1

Interests of agents (B2.4)

47 F:............................. V:............................ T:............................ Item 1

Priced documents (B2.5) 

48 F:............................. V:............................ T:............................ Item 1

Tender submission (B2.6)

49 F:............................. V:............................ T:............................ Item 1

Defined works area (B3.1)   

50 F:............................. V:............................ T:............................ Item 1

The site (B3)

Geotechnical investigation (B3.2)   

51 F:............................. V:............................ T:............................ Item 1

Inspection of the site (B3.3)

52 F:............................. V:............................ T:............................ Item 1

Existing premises occupied (B3.4)

F:............................. V:............................ T:............................

Previous work - dimensional accuracy (B3.5)

F:............................. V:............................ T:............................

Previous work - defects (B3.6)   

F:............................. V:............................ T:............................
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Services - known (B3.7)  

53 F:............................. V:............................ T:............................ Item 1

Services - unknown (B3.8)  

54 F:............................. V:............................ T:............................ Item 1

Protection of trees etc (B3.9) 

55 F:............................. V:............................ T:............................ Item 1

Articles of value (B3.10)  

56 F:............................. V:............................ T:............................ Item 1

Management of contract (B4)

Inspection of adjoining properties etc (B3.11)

57 F:............................. V:............................ T:............................ Item 1

Management of the works (B4.1) 

58 F:............................. V:............................ T:............................ Item 1

Programme for the works (B4.2) 

59 F:............................. V:............................ T:............................ Item 1

Progress meetings (B4.3) 

60 F:............................. V:............................ T:............................ Item 1

Carried Forward R

16 Tlhakanang Secondary School



Brought Forward R

Technical meetings (B4.4) 

61 F:............................. V:............................ T:............................ Item 1

Labour and Plant records (B4.5) 

62 F:............................. V:............................ T:............................ Item 1

Samples, Shop Drawings and Manufacturer's Instructions (B5)

Samples of materials (B5.1) 

63 F:............................. V:............................ T:............................ Item 1

Workmanship samples (B5.2)  

64 F:............................. V:............................ T:............................ Item 1

Shop drawings (B5.3) 

65 F:............................. V:............................ T:............................ Item 1

Compliance with Manufacturer's Instructions (B5.4) 

66 F:............................. V:............................ T:............................ Item 1

Temporary works and plant (B6)

Deposits and fees (B6.1) 

67 F:............................. V:............................ T:............................ Item 1

Enclosure of the works (B6.2) 

68 F:............................. V:............................ T:............................ Item 1

Advertising (B6.3) 

69 F:............................. V:............................ T:............................ Item 1
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Plant, equipment, sheds and offices (B6.4) 

70 F:............................. V:............................ T:............................ Item 1

Main notice board (B6.5) 

71 F:............................. V:............................ T:............................ Item 1

Subcontractors' notice board (B6.6) 

72 F:............................. V:............................ T:............................ N/A

Temporary services (B7)

Location (B7.1)

73 F:............................. V:............................ T:............................ Item 1

Water (B7.2) Option [A] shall apply 

74 F:............................. V:............................ T:............................ Item 1

Electricity (B7.3) Option [A] shall apply  

75 F:............................. V:............................ T:............................ Item 1

Telecommunication facilities (B7.4)  

76 F:............................. V:............................ T:............................ Item 1

Ablution facilities (B7.5) Option [A] shall apply 

77 F:............................. V:............................ T:............................ Item 1

Prime cost amounts (B8)

Responsibility for prime cost amounts (B8.1) 

78 F:............................. V:............................ T:............................ Item 1
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Attendance on N/S Subcontractors (B9)

General attendance (B9.1)

79 F:............................. V:............................ T:............................ Item 1

Special attendance (B9.2) 

80 F:............................. V:............................ T:............................ Item 1

Commissioning - Fuel, water and power (B9.3)  

81 F:............................. V:............................ T:............................ Item 1

Financial aspects (B10)

Statutory taxes, duties and levies (B10.1)  

F:............................. V:............................ T:............................ Item 1

Payment of preliminaries (B10.2) Option [B]  shall apply  

82 F:............................. V:............................ T:............................ Item 1

Adjustment of preliminaries (B10.3) Option [A]  shall apply 

83 F:............................. V:............................ T:............................ Item 1

Payment certificate cash flow (B10.4) 

84 F:............................. V:............................ T:............................ Item 1

General (B11)

Protection of works (B11.1)  

85 F:............................. V:............................ T:............................ Item 1
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Protection/isolation of existing/sectionally occupied works (B11.2) 

86 F:............................. V:............................ T:............................ Item 1

Security of the Works (B11.3) 

87 F:............................. V:............................ T:............................ Item 1

Notice before covering work (B11.4)   

88 F:............................. V:............................ T:............................ Item 1

Disturbance (B11.5) 

89 F:............................. V:............................ T:............................ Item 1

Environmental Disturbance (B11.6)

90 F:............................. V:............................ T:............................ Item 1

Works cleaning and clearing (B11.7)

91 F:............................. V:............................ T:............................ Item 1

Vermin (B11.8) 

92 F:............................. V:............................ T:............................ Item 1

Overhand work (B11.9)  

93 F:............................. V:............................ T:............................ Item 1

Instruction manuals and guarantees (B11.10) 

94 F:............................. V:............................ T:............................ Item 1

As built information (B11.11) 

95 F:............................. V:............................ T:............................ Item 1

Tenant Installations (B11.12)

96 F:............................. V:............................ T:............................ Item 1

Carried Forward R

20 Tlhakanang Secondary School



Brought Forward R

Schedule of variables (B12)

Pre-tender information (B12.1) 

97 F:............................. V:............................ T:............................ Item 1

12.1.1 Provisional bills of quantities (B2.2) The quantities are

provisional:        

  No

12.1.2 Availability of construction documentation (B2.3)

	Construction documentation is not complete

No

12.1.3 	Interest of agents (B2.4)

12.1.4 	Defined works area (B3.1)

12.1.5 	Geotechnical investigation (B3.2) N/A

12.1.6 	Existing premises occupied (B3.4)

12.1.7 	Previous work - dimensional accuracy (B3.4)

12.1.8 	Previous work - defects (B3.5)

12.1.9 	Services - known (B3.7)

12.1.10 Protection of trees (B3.9) All trees should be protected

and only on instruction of the Principal Agent may any trees be

removed

12.1.12 	Enclosure of the works (B6.2)
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12.1.11 	Inspection of adjoining properties (B3.11)

12.1.13 Offices (B6.4.3) An office for the clerck of works should be

provided

12.1.14	Main notice board (B6.5) YES

12.1.15 Subcontractors notice board (B6.6) A notice board is

required No

12.1.16	Water (B7.2) 	Alternative Selected: A

12.1.17	Electricity (B7.3) 	Alternative selected: A

12.1.18	Telecommunications (B7.4)

12.1.19	Ablution facilities (B7.5) 	Alternative selected:  A

12.1.20	Protection of existing/sectionally occupied works (B11.2)

12.1.21 	Special attendance (B9.2) 	Subcontractor (1) details:	N/A

12.1.22	Protection of the works (B11.1) 	N/A

12.1.23	Disturbance (B11.5) 	N/A
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12.1.24 	Environmental Disturbance (B11.6) 	N/A

Post tender information (B12.2)

12.2.1 	Payment of preliminaries 	Alternative selected:  B

12.2.2 	Adjustment of preliminaries 	Alternative selected: A

12.2.3 	Additional agreed preliminaries items 	N/A

SECTION  C: SPECIFIC PRELIMINARIES

Any special items to meet the particular circumstances of a specific

project are embodied in this section. Where required for an aspect

of the works to be executed according to a design by a consulting

engineer, a recital of the headings to the individual clauses of the

JBCC Engineering General Conditions are included

Site instructions Instructions issued on site are to be recorded in

triplicate in a site instruction book which is to be maintained on site

by the contractor  

98 F:............................. V:............................ T:............................ Item 1

Black economic empowerment and training  

99 F:............................. V:............................ T:............................ Item 1

Proprietary branded products 

100 F:............................. V:............................ T:............................ Item 1
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Testing of flat roof waterproofing for watertightness Flat roof

waterproof areas shall be prepared with small sand dykes around

them of a size and enclosing an area approved by the principal

agent, flooded with water and kept "ponded" for at least 36 hours

as a test to ensure the watertightness of the waterproofing and

before any further construction work is carried out above the

waterproofing

101 F:....................... V:........................... T:............................ Item 1

The contractor shall take delivery of, handle, store, use, apply

and/or fix all proprietary branded products in strict accordance with

the manufacturers' instructions after consultation with the

manufacturer's authorised representative

Contract instructions 

102 F:....................... V:........................... T:............................ Item 1

Contract instructions issued on site are to be recorded in triplicate

in a contract instruction book which is to be supplied and

maintained on site by the contractor

Labour record

103 F:....................... V:........................... T:............................ Item 1

At the end of each week the contractor shall provide the principal

agent with a written record, in schedule form, reflecting the

number and descriptions of tradesmen and labourers employed by

him and all subcontractors on the works each day of that week

Plant record

104 F:....................... V:........................... T:............................ Item 1

At the end of each week the contractor shall provide the principal

agent with a written record, in schedule form, reflecting the

number, type and capacity of all plant, excluding hand tools used on

the works each day of that week
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Guarantees

105 F:....................... V:........................... T:............................ Item 1

Where guarantees are called for, the contractor shall obtain a

written guarantee, addressed to the employer, from the firm

supplying the materials and/or doing the work and shall deliver

same to the principal agent on the certified completion of the

contract. The guarantee shall state that workmanship, materials

and installation are guaranteed for a specified period from the date

of certified completion of the contract, and that any defects that

may arise during the specified period shall be made good at the

expense of the firm supplying the materials and/or doing the work,

upon written notice from the principal agent to do so. This

guarantee will not be enforced if the work is damaged by defects in

the construction of the building in which case the responsibility for

replacement shall rest entirely with the contractor. The principal

agent shall be the sole judge of the cause responsible for defects in

the work and his decision shall be final and binding in terms of

clause 40.2 of the agreement

Overtime  

106 F:............................. V:............................ T:............................ Item 1

Should overtime be required to be worked for any reason

whatsoever, the costs of such overtime are to be borne by the

contractor unless the principal agent has specifically authorised, in

writing, prior to execution thereof, that costs for such overtime are

to be borne by the employer

Co-operation of contractor for cost management 

107 F:............................. V:............................ T:............................ Item 1
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It is specifically agreed that the contractor accepts the obligation of

assisting the professional consultants in implementing proper cost

management. The contractor will be advised by the principal agent

of all cost management procedures which will be implemented to

ensure that the final building cost does not exceed the budget. The

quantity surveyor undertakes to make available to the contractor all

budgetary allowances and cost assessments/reports to enable the

proper procedures to be implemented and the contractor will

attend all cost plan review and cost management meetings. The

contractor undertakes to extend these procedures in regard to all

subcontractors

Occupational Health and Safety Specification  

108 F:............................. V:............................ T:............................ Item 1

Any Principal Contractor entering into a contract with The

Developer must achieve an acceptable level of Occopational Health

and Safety performance. Refer to "Project Specification" and

"Safety, Health and Environmental Evaluation Questionaire" The

contractor to comply with all provisions of the above and to be

enforced on all selected and or other sub-contractors, as no claim

afterwards will be entertained

SUMMARY OF CATEGORIES

Category : Fixed   ..........................................  

Category : Value    ..........................................  

Category : Time     ..........................................  
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BUILDING WORKS - M2



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 65

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 65

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 7

4 Pit m³ 14

5 For aprons thickenning m³ 2

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 1

7 Hard rock m³ 1

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 18

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 36
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Keeping excavations free of water.

10 Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or prescribed stock

piles on site compacted to 93% Mod AASHTO density

11 Under floors, steps, pavings, etc. m³ 8

12 Backfilling to trenches, holes, etc. m³ 7

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 25

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 4

15 Compaction of ground surface to aprons etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 23

Prescribed density tests on filling

16 Modified AASHTO Density tests No 4

SOIL POISONING

Soil insecticide

17 Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 25

18 To bottom of concrate aprons m² 13

19 To bottoms and sides of trenches, etc. m² 20
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BILL NO.2

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to

be used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 2

2 Ditto, but surface bed in pit m³ 1

3 2Aprons cast in panels m³ 2

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 10

5 Thickening down apron on edge 110mm deep x 200mm wide m 7

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 2

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 23

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 3

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 23
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FORMWORK

Rough formwork to sides:

10 Edges, risers, ends and reveals not exceeding 300mm high or wide m 19

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 6

12 Leave or form 500mm diameter opening in top of floor slab No 2

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 23
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick" shall

represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be deemed

to include having the outer face of the inner skin bagged with 1:6

cement and sand mixture and sealed with two coats "Brixeal"

bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 8

2 One brick walls in pit m² 14

3 4Half brick corbelling in pit m 11

FACE BRICKWORK

Face bricks (purchase price of R 4000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 3

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 4000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 9

6 One brickwork for face brick walls pointed both sides m² 42

7 Extra over brickwork for face brickwork in beamfilling m² 3

8 Fair raking and cutting m 11
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 3 500.00/1000 delivered to site excluding VAT)

pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels pointed

on two sides and 110mm soffit m 5

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 4

11

 Fair cutting and fitting around pipe not exceeding 100mm diameter. No 4

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 66

13 150mm Wide reinforcement built in horizontally m 275

Turning pieces

14 220mm Wide turning piece to lintel etc m 2

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed to

timber and other built into brickwork No 12

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 9

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air bricks

including making good reveals and gauze No 6
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 4

One layer of 250 micron waterproof sheeting and sealed at overlaps

with pressure sensitive tape

2 Under surface beds m² 30

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 11
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall be

deemed to fall into Work Group No. 124 for CPAP formula purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to timber

purlins (elsewhere)

1 Allow the Provisional Amount of R7 000.00 (Seven Thousand Rand)

for supply and installation of roof sheeting Item 1

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 22

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 7

4 Extra over for closed ends No 2

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 2

6 Extra over rainwater pipe for eaves offset No 2

7 Ditto ,for shoe No 2
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

1 Allow the Provisional Amount of R5 000.00 (Five Thousand Rand) for

supply and complete installation of roof trusses including all

necessary bracing, gangboarding, purlins, splayed eaves purlins, wall

plates, etc. Item 1

Sundries

2 Two coats creosote on sawn timbers m² 23

3 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 10

4 Hurricane clips No 18

EAVES, VERGES, ETC.

Pressed fibre-cement

5 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 18

DOORS, ETC.

Wrought meranti doors hung to steel frames

6 44mm Framed batten door 813 x 2032mm high of 44 x 150mm top

rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side boarding

and including weatherboard (D1) No 1

Carried Forward R

37 Tlhakanang Secondary School



Brought Forward R

7 44mm Purpose made Framed batten door 813 x 1882mm high of 44

x 150mm top rail and stiles, 22 x 150mm middle ledge and braces

and 22 x 220mm bottom rail filled in with 22mm V-jointed (door

raised by 120mm from bottom) (D2) No 2
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 1

LOCKS

Approved

2 Four lever mortice lockset No 1

3 Indicator lockset No 2

DOORSTOPS

Approved

4 38mm Diameter rubber door stop plugged No 3

LETTERS, NAMEPLATES, ETC.

Union or similar approved

5 75 x 150mm Natural anodised aluminium plate with male or female

symbol No 2

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

6 Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 2
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BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,2mm Single rebated frames suitable for half brick walls

1 Frame for door 813 x 2032mm high No 2

1,6mm Double rebated frames suitable for one brickwalls

2 Frame for door 813 x 2032mm high No 1

STEEL WINDOWS, DOORS, ETC

3 Window type NE1, 533 x 654mm high including burglar bars No 4

4 Window type NE 7,1022 x 654mm high including burglar bars No 2

WELDED SCREENS, GATES, ETC

Steel gates and frames

5 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 1
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BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 23

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 16

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 23

4 On internal textured plaster walls and floors in pit m² 19
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BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough, complete

with all necessary pipework including soakaway size 1000 x 1000 x

1000mm covered with "bidim" No 1

2 Alow the provisional sum of R30 000 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

URINAL AND EVAPORATIVE TANK SYSTEM

4 Alow the provisional sum of R25 000 for complete installation of

urinal and evaporative tank system Item 1

5 Profit and attendance Item 1

FITTINGS

6 19mm chrome plated push button taps to wash troughs No 2
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BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 m2 m² 3
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 4

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (Internal) m² 10

3 On doors (External) m² 9

ON METAL

Undercoat and minimum 2 coat gloss enamel

4 On door frames m² 6

5 On gates (Measured over the full flat area of both sides) m² 11

6 On gutters and down pipes m 9

Spot prining defects in prime surface with zinc chromate primer and

apply one universal undercoat and two coats EPWP, golden brown

gloss enamel paint on steel

7 On windows with burglar bars m² 5
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BUILDING WORKS - M4



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 134

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 134

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 16

4 Pit m³ 46

5 For aprons thickenning m³ 4

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 8

7 Hard rock m³ 4

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 50

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 94
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Keeping excavations free of water.

10

Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or prescribed stock

piles on site compacted to 93% Mod AASHTO density

11 Under floors, steps, pavings, etc. m³ 16

12 Backfilling to trenches, holes, etc. m³ 8

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 46

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 50

15 Compaction of ground surface to aprons etc including scarifying for

a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 58

Prescribed density tests on filling

16 Modified AASHTO Density tests No 8

SOIL POISONING

Soil insecticide

17 Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 46

18 To bottom of concrate aprons m² 46

19 To bottoms and sides of trenches, etc. m² 38
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 10

2 Ditto, but surface bed in pit m³ 46

3 2Aprons cast in panels m³ 6

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 66

5 Thickening down apron on edge 110mm deep x 200mm wide m 22

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 4

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 46

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 8

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 50
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FORMWORK

Rough formwork to sides:

10

Edges, risers, ends and reveals not exceeding 300mm high or wide m 66

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 24

12 Leave or form 500mm diameter opening in top of floor slab No 8

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 46
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick" shall

represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be

deemed to include having the outer face of the inner skin bagged

with 1:6 cement and sand mixture and sealed with two coats

"Brixeal" bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 18

2 One brick walls in pit m² 30

3 4Half brick corbelling in pit m 12

FACE BRICKWORK

Face bricks (purchase price of R 4000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 8

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 4000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 42

6 One brickwork for face brick walls pointed both sides m² 114

7 Extra over brickwork for face brickwork in beamfilling m² 8

8 Fair raking and cutting m 22
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 3 500.00/1000 delivered to site excluding VAT)

pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels pointed 

on two sides and 110mm soffit m 16

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 12

11 Fair cutting and fitting around pipe not exceeding 100mm

diameter. No 12

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 250

13 150mm Wide reinforcement built in horizontally m 724

Turning pieces

14 220mm Wide turning piece to lintel etc m 14

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed to

timber and other built into brickwork No 22

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 18

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air bricks

including making good reveals and gauze No 16
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 10

One layer of 250 micron waterproof sheeting and sealed at overlaps

with pressure sensitive tape

2 Under surface beds m² 50

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 24
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall be

deemed to fall into Work Group No. 124 for CPAP formula purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to timber

purlins (elsewhere)

1 Allow the Provisional Amount of R 18 000.00 (Eighteen Thousand

Rand) for supply and installation of roof sheeting Item 1

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 58

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 18

4 Extra over for closed ends No 4

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 12

6 Extra over rainwater pipe for eaves offset No 4

7 Ditto ,for shoe No 4
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

1 Allow the Provisional Amount of R 14 000.00 (Fourteen Thousand

Rand) for supply and complete installation of roof trusses including

all necessary bracing, gangboarding, purlins, splayed eaves purlins,

wall plates, etc. Item 1

Sundries

2 Two coats creosote on sawn timbers m² 66

3 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 22

4 Hurricane clips No 36

EAVES, VERGES, ETC.

Pressed fibre-cement

5 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 44

DOORS, ETC.

Wrought meranti doors hung to steel frames

6 44mm Framed batten door 813 x 2032mm high of 44 x 150mm top

rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side boarding

and including weatherboard (D1) No 2
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7 44mm Purpose made Framed batten door 813 x 1882mm high of 44

x 150mm top rail and stiles, 22 x 150mm middle ledge and braces

and 22 x 220mm bottom rail filled in with 22mm V-jointed (door

raised by 120mm from bottom) (D2) No 8
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 2

LOCKS

Approved

2 Four lever mortice lockset No 2

3 Indicator lockset No 8

DOORSTOPS

Approved

4 38mm Diameter rubber door stop plugged No 10

LETTERS, NAMEPLATES, ETC.

Union or similar approved

5 75 x 150mm Natural anodised aluminium plate with male symbol No 2

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

6

Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 8

Carried Forward to Summary of Section No.2 R

58 Tlhakanang Secondary School



BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,2mm Single rebated frames suitable for half brick walls

1 Frame for door 813 x 2032mm high No 8

1,6mm Double rebated frames suitable for one brickwalls

2 Frame for door 813 x 2032mm high No 2

STEEL WINDOWS, DOORS, ETC

3 Window type NE1, 533 x 654mm high including burglar bars No 12

4 Window type NE 7,1022 x 654mm high including burglar bars No 6

WELDED SCREENS, GATES, ETC

Steel gates and frames

5 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 2
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BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 50

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 30

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 50

4 On internal textured plaster walls and floors in pit m² 50
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BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough, complete

with all necessary pipework including soakaway size 1000 x 1000 x

1000mm covered with "bidim" No 2

2 Alow the provisional sum of R 104 000 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

URINAL AND EVAPORATIVE TANK SYSTEM

4 Alow the provisional sum of R 50 000 for complete installation of

urinal and evaporative tank system Item 1

5 Profit and attendance Item 1

FITTINGS

6 19mm chrome plated push button taps to wash troughs No 4
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BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 M4 m² 8
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 12

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (Internal) m² 32

3 On doors (External) m² 8

ON METAL

Undercoat and minimum 2 coat gloss enamel

4 On door frames m² 6

5 On gates (Measured over the full flat area of both sides) m² 6

6 On gutters and down pipes m 18

Spot prining defects in prime surface with zinc chromate primer and

apply one universal undercoat and two coats EPWP, golden brown

gloss enamel paint on steel

7 On windows with burglar bars m² 16

Carried Forward to Summary of Section No.2 R

63 Tlhakanang Secondary School



SUMMARY (BUILDING WORKS - M4)

1 EARTHWORKS Page

2 CONCRETE,FORMWORK AND REINFORCEMENT Page

3 MASONRY Page

4 WATERPROOFING Page

5 ROOF COVERINGS Page

6 CARPENTRY AND JOINERY Page

7 IRONMONGERY Page

8 METALWORK Page

9 IN SITU FINISHES Page

10 PLUMBING AND DRAINAGE Page

11 GLAZING Page

12 PAINTWORK Page
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BUILDING WORKS - F10



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

SECTION 1

BILL NO.1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

SITE CLEARANCE

1 Digging up and removing rubbish, debris, vegetation, hedges,

shrubs,bush and trees not exceeding 200mm girth, etc. m² 162

2 Stripping average 100mm thick layer of top soil and stockpiling on

site m² 162

EXCAVATION,FILLING, ETC

Excavation in earth not exceeding 2m deep

3 Trenches m³ 21

4 Pit m³ 37

5 For aprons thickenning m³ 1

Extra over trench and hole excavations in earth for

excavation:

6 Soft rock m³ 2

7 Hard rock m³ 5

Extra over all excavations for carting away:

8 Surplus material from excavations and/or stock piles on site to a

dumping site to be alocated by the Contractor m³ 38

Risk of collapse of excavations

9 Sides of trench and hole excavation not exceeding 1,5m deep. m² 87
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Keeping excavations free of water.

10 Keeping excavations free of water other than subterranean water Item 1

Earth filling obtained from the excavations and/or prescribed stock

piles on site compacted to 93% Mod AASHTO density

11 Under floors, steps, pavings, etc. m³ 11

12 Backfilling to trenches, holes, etc. m³ 8

Compaction of surfaces

13 Compaction of ground surface under floors etc including scarifying

for a depth of 150mm, breaking down oversize material, adding

suitable material where necessary and compacting to 93% Mod

AASHTO density m² 41

14 Compaction of ground surface to pits etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 24

15 Compaction of ground surface to aprons etc including scarifying for a

depth of 150mm, breaking down oversize material, adding suitable

material where necessary and compacting to 93% Mod AASHTO

density m² 36

Prescribed density tests on filling

16 Modified AASHTO Density tests No 5

SOIL POISONING

Soil insecticide

17 Under floors etc including forming and poisoning shallow furrows

against foundation walls etc, filling in furrows and ramming. m² 41

18 To bottom of concrate aprons m² 36

19 To bottoms and sides of trenches, etc. m² 112
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

UNREINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

1 Strip footings m³ 7

2 Ditto, but surface bed in pit m³ 2

3 2Aprons cast in panels m³ 3

4 Extra over concrete in surface beds for thickening 85mm deep the

bottom including all excavation, backfilling etc. m 22

5 Thickening down apron on edge 110mm deep x 200mm wide m 36

REINFORCED CONCRETE, ETC

25Mpa/19mm Concrete

6 Slabs m³ 5

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

7 Aprons and pavings to falls m² 28

TEST CUBES

8

Allow for preparing a set of three test cubes each size

150x150x150mm, sending them to an approved testing laboratory

for testing and paying all charges in connection therewith. No 5

Finishing top surfaces of concrete smooth with a steel trowel

9 Suface beds, slabs, etc. m² 53
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FORMWORK

Rough formwork to sides:

10 Edges, risers, ends and reveals not exceeding 300mm high or wide m 25

Permanent formwork to soffits:

11 Slabs propped up not exceeding 1.5m high m² 20

12 Leave or form 500mm diameter opening in top of floor slab No 10

REINFORCEMENT

Mesh Reinforcement (measure nett)

13 Mesh ref. No. 395 fabric reinforcement fixed horizontal in surface

beds m² 53
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BILL NO.4

BRICKWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick" shall

represent the length and "half brick" the width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole.

Walls in two skins described as "bagged and sealed" shall be deemed

to include having the outer face of the inner skin bagged with 1:6

cement and sand mixture and sealed with two coats "Brixeal"

bitumen emulsion waterproofing coating.

User note: The above preamble generally applies for works in hot

and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc
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SAMPLES

Samples of all masonry building units, except those for walls units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site described as "load bearing", shall consist of a minimum of 6

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength) in

class I mortar

1 One brick walls m² 11

2 One brick walls in pit m² 22

3 4Half brick corbelling in pit m 21

FACE BRICKWORK

Face bricks (purchase price of R 4000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

4 Extra over brickwork for face brickwork in foundation m² 12

SUPERSTRUCTURE

FACE BRICKWORK

Face bricks (purchase price of R 4000.00/1000 delivered to site

excluding VAT) pointed with flush horizontal and vertical joints

5 Half brickwork for face brick walls pointed both sides m² 40

6 One brickwork for face brick walls pointed both sides m² 124

7 Extra over brickwork for face brickwork in beamfilling m² 5

8 Fair raking and cutting m 8
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Brick-on-edge header course coping, sills, etc. of face bricks

(purchase price of R 3 500.00/1000 delivered to site excluding VAT)

pointed with recessed joints on all exposed faces

9 Extra over brickwork for brick-on-edge header course lintels pointed

on two sides and 110mm soffit m 14

10 Face brick-on-edge window sill 220mm wide pointed on two side

and on top and set at a angle m 14

11

 Fair cutting and fitting around pipe not exceeding 100mm diameter. No 14

BRICKWORK SUNDRIES

Brick reinforcement

12 75mm Wide reinforcement built in horizontally m 158

13 150mm Wide reinforcement built in horizontally m 285

Turning pieces

14 220mm Wide turning piece to lintel etc m 11

Galvanised wire ties etc

15 6mm Diameter roof tie 2m girth bent double with one end fixed to

timber and other built into brickwork No 28

Prestressed fabricated lintels

16 Pair of 110 x 75mm Lintels in lengths exceeding 3m and not

exceeding 4,5m m 15

Ventillation bricks

17 Set of two 22 x 155mm high terra cotta clay vermin proof air bricks

including making good reveals and gauze No 6
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BILL NO.5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

DAMP-PROOFING OF WALLS AND FLOORS

One layer 375mm micron embossed damp proof course

1 In walls m² 6

One layer of 250 micron waterproof sheeting and sealed at overlaps

with pressure sensitive tape

2 Under surface beds m² 53

FLOOR AND WALLS SEALERS

Secomastic non setting mastic sealant applied cold with a hand

pressure caulking gun and leave perfectly watertight:

3 Around steel windows and door frames. m 41
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BILL NO.6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

NOTE : Unless otherwise stated herein, all items in this bill shall be

deemed to fall into Work Group No. 124 for CPAP formula purposes

PROFILED METAL SHEETING AND ACCESSORIES

0,6mm "Kliplok" roof sheeting in chromadek finish fixed to timber

purlins (elsewhere)

1 Allow the Provisional Amount of R18 000.00 (Eighteen Thousand

Rand) for supply and installation of roof sheeting Item 1

Sundries

2 12" Thermal resistance sisalition laid on purlins m² 60

RAINWATER DISPOSAL

Aluzink seamless metal gutters:

3 100 x 100 x 0.6mm Standard rainwater gutters fixed with gutters

brackets m 10

4 Extra over for closed ends No 2

5 75 x 100 x 0.6mm Thick galvanised rainwater downpipes fixed to

wall m 5

6 Extra over rainwater pipe for eaves offset No 2

7 Ditto ,for shoe No 2
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BILL NO.7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ROOFS, ETC.

The following in pre-fabricated roof trusses manufactured from

"CCA Tanalith" pre-treated wrought softwood

1 Allow the Provisional Amount of R14 000.00 (Fourteen Thousand

Rand) for supply and complete installation of roof trusses including

all necessary bracing, gangboarding, purlins, splayed eaves purlins,

wall plates, etc. Item 1

Sundries

2 Two coats creosote on sawn timbers m² 17

3 6mm Diameter galvanised wire tie 3000mm girth wrapped around

rafter and purlin with ends tied together No 28

4 Hurricane clips No 15

EAVES, VERGES, ETC.

Pressed fibre-cement

5 15 x 230mm Fascias and barge boards including galvanised steel H-

profile jointing strips m 30

DOORS, ETC.

Wrought meranti doors hung to steel frames

6 44mm Framed batten door 813 x 2032mm high of 44 x 150mm top

rail and stiles, 22 x 150mm middle ledge and braces and 22 x

220mm bottom rail filled in with 22mm V-jointed one side boarding

and including weatherboard (D1) No 2

7 44mm Purpose made Framed batten door 813 x 1882mm high of 44

x 150mm top rail and stiles, 22 x 150mm middle ledge and braces

and 22 x 220mm bottom rail filled in with 22mm V-jointed (door

raised by 120mm from bottom) (D2) No 10
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BILL NO.8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CATCHES, CABIN, HOOKS, ETC

Approved

1 150mm Cabin hook and eye including 70 x 70 x 20mm chamfered

hardwood block twice oiled and plugged No 2

LOCKS

Approved

2 Four lever mortice lockset No 2

3 Indicator lockset No 10

DOORSTOPS

Approved

4 38mm Diameter rubber door stop plugged No 2

LETTERS, NAMEPLATES, ETC.

Union or similar approved

5 75 x 150mm Natural anodised aluminium plate with male or female

symbol No 2

BATHROOM FITTINGS

Kimberley-Clarkor Simlilar

6 Kimberly Clark SQ2 code 405607B white lockable toilet roll holder No 10

Sundries

7 Female she-bin No 10

Carried Forward to Summary of Section No.2 R

76 Tlhakanang Secondary School



BILL NO.9

METALWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

PRESSED STEEL DOOR FRAMES

1,2mm Single rebated frames suitable for half brick walls

1 Frame for door 813 x 2032mm high No 10

1,6mm Double rebated frames suitable for one brickwalls

2 Frame for door 813 x 2032mm high No 1

STEEL WINDOWS, DOORS, ETC

3 Window type NE1, 533 x 654mm high including burglar bars No 10

4 Window type NE 7,1022 x 654mm high including burglar bars No 4

WELDED SCREENS, GATES, ETC

Steel gates and frames

5 Purpose made square hallow section mild steel security gate, size

813 x 2032mm High No 1
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BILL NO. 10

PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

CEMENT SCREEDS TO CONCRETE

Screeds to steel trowelled, on concrete:

1 30mm thick on floors m² 51

INTERNAL PLASTER

Cement plaster on brickwork or blockwork

2 On pits walls m² 122

FLOOR AND WALLS SEALERS

Minimum two coats approved epoxy coat:

3 On screed m² 51

4 On internal textured plaster walls and floors in pit m² 142
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BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ENVIRO-LOO TOILET SYSTEMS

1 Supply and install pre-cast double concrete wash-trough, complete

with all necessary pipework including soakaway size 1000 x 1000 x

1000mm covered with "bidim" No 2

2 Alow the provisional sum of R130 000 for complete installation of

Enviroloo system Item 1

3 Profit and attendance on above item Item 1

FITTINGS

4 19mm chrome plated push button taps to wash troughs No 4
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BILL NO. 12

GLAZING

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

GLAZING TO STEEL WITH PUTTY

6.38mm Obscure safety glass

1 Panes not exceeding 0,1 m2 m² 3
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BILL NO. 13

PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Specifications of materials and methods to be

used - PW 371"

ON FIBRE-CEMENT

Prepare and brush to remove all loose contaminations, apply one

coat primer and two coats PVA emulsion paint

1 On fascias and barge boards m² 30

ON WOOD

Undercoat and minimum 2 coat gloss enamel

2 On doors (Internal) m² 4

3 On doors (External) m² 32

ON METAL

Undercoat and minimum 2 coat gloss enamel

4 On door frames m² 13

5 On gates (Measured over the full flat area of both sides) m² 14

6 On gutters and down pipes m 25

Spot prining defects in prime surface with zinc chromate primer and

apply one universal undercoat and two coats EPWP, golden brown

gloss enamel paint on steel

7 On windows with burglar bars m² 14
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SUMMARY (BUILDING WORKS - F10)

1 EARTHWORKS Page

2 CONCRETE,FORMWORK AND REINFORCEMENT Page

3 MASONRY Page

4 WATERPROOFING Page

5 ROOF COVERINGS Page

6 CARPENTRY AND JOINERY Page

7 IRONMONGERY Page

8 METALWORK Page

9 IN SITU FINISHES Page

10 PLUMBING AND DRAINAGE Page

11 GLAZING Page

12 PAINTWORK Page

Carried to Final Summary R

82 Tlhakanang Secondary School



PROVISIONAL SUMS



ITEM 

NO
DESCRIPTION QUANTITY RATE AMOUNT

 PROVISIONAL SUMS

All the provisional sums cover supply of material and equipment

and installation where applicable by firms of specialists.

Provisional sums are net and do not include builder's discount, but

the Tenderer may allow under "Profit" items any profit he considers

necessary.

The Tenderer is referred to Clause 87.1 and 87.2 in the

"Preliminaries" section for the definition and adjustment of

"General Attendance".

N.B ALL PROVISIONAL WORKS ARE SUBJECT TO RE-

MEASUREMENTS. THE PROVISIONAL WORK SHALL BE PAID AS PER

THE WORK DONE

DEMOLITION OF EXISTING TOILET STRUCTURES

1 Allow the Provisional Amount of R 27 000.00 for demolition of

delapitetd toilets structure Item 1

DEMOLITION OF EXISTING SEPTIC TANK

2 Allow the Provisional Amount of R 10 000.00 for demolition of

delapitetd toilets structure Item 1

REFURBISHMENT OF ENVIRO LOO TOILETS

4 Allow the Provisional Amount of R 150 000.00 for refurbushment

of enviroloo toilets Item 1

WATER TANK STORAGE 

5 Allow the Provisional Amount of R 90 000.00 (Ninety Thousand

Rand) for supply and installation of 2 x 10 000 litres water tank and

6m elevated water tank stands Item 1

6 Profit and attendance Item 1
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SEPTIC TANK

7 Allow the Provisional Amount of R130 000.00 (One Hundred and

Thirty Thousand Rand) for constrution of septic tank and french

drain Item 1

REFURBISHMENT OF EXISTING BOREHOLE

3 Allow the Provisional Amount of R 45 000.00 (Forty Five Thousand

Rand) for refurbishment of existing borehole Item 1
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FINAL SUMMARY



ITEM 

NO
DESCRIPTION PAGE AMOUNT

FINAL SUMMARY

1 PRELIMINARIES AND GENERAL

2 BILDING WORKS - M2

3 BUILDING WORKS - M4  x 2

4 BUILDING WORKS - F10

5 PROVISIONAL SUMS

SUB TOTAL (A)

Provide 5% (FIVE PERCENT) on Sub-total (A) as contingency to be deducted in

whole or in part if not required

Provide 18% (EIGHTEEN PERCENT) on Sub-total (A) for professional fees 

SUB TOTAL (B)

Add VAlue Added Tax @ 15%

Total R
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PART C3: SCOPE OF WORK 

C3.1 – Scope of Work

56



 

SCOPE OF WORKS 
 

 
 

CONSTRUCTION OF ENVIROLOO TOILET BLOCK TYPE M2; M4X2; F10 AND EXTERNAL 

WORKS: TLHAKANANG SECONDARY SCHOOL: LDE/B03/2021/22/47. An over view of 
resources required is as follows: 

 

    Project Manager 

    Architect 

    Quantity Surveyor 

    Structural Engineer 

    Civil Engineer/ Geohydrologist/Geotechnical Engineers 

    Electrical Engineer 

    Health and Safety Consultant 
 
 
 
 
 

 

57



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART C4: SITE INFORMATION AND DRAWINGS 

C4.1 – Site Information
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